SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER - 110 CONTRACT ID - IR-29384-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW INTERCHANGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 34.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 102.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 34.000 MOS
5 108-09283 CPM SCHEDULE LUMP LUMP
6 108-09284 CPM SCHEDULE, MONTHLY UPDATE 1.000 EACH
7 108-09285 CPM SCHEDULE, REVISED 1.000 EACH
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
11 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01011 ASBESTOS, REMOVE LUMP LUMP
18 202-01261 TESTING FOR ASBESTOS 16.000 EACH
19 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
20 202-02240 PAVEMENT REMOVAL 42,513.000 SYS
21 202-02273 CENTER CURB, CONCRETE, REMOVE 753.000 SYS
22 202-02279 CURB AND GUTTER, REMOVE 989.000 LFT
23 202-02446 BRIDGE RAILING, CONCRETE, REMOVE 3,252.000 LFT
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-06580 CONTAMINATED SOIL, REMOVE 12,500.000 CYS
32 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
33 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
34 202-52710 SIDEWALK, CONCRETE, REMOVE 3,130.000 SYS
35 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 2.000 EACH
36 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 3.000 EACH
37 202-86946 HANDHOLE, REMOVE 1.000 EACH
38 202-90747 RETAINING WALL, REMOVE 3,130.000 LFT
39 202-91385 INLET, REMOVE 62.000 EACH
40 202-93047 MANHOLE, REMOVE 24.000 EACH
41 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 56.000 EACH
42 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 4.000 EACH
43 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 2,097.000 LFT
44 202-96133 PIPE, REMOVE 7,086.000 LFT
45 203-02000 EXCAVATION, COMMON 36,123.000 CYS
46 203-02020 EXCAVATION, UNCLASSIFIED 82,384.000 CYS
47 203-02070 BORROW 121,870.000 CYS

48 203-05859 FILL 717.400 CYS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER - 110 CONTRACT ID - IR-29384-A
LETTING DATE :

SECTION NO. 0001 NEW INTERCHANGE

49 205-03371 SEDIMENT, REMOVE 25.000 CYS
50 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 47.800 TON
51 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
52 205-06936 TEMPORARY SEDIMENT TRAP 23.900 TON
53 205-06937 TEMPORARY SILT FENCE 3,011.000 LFT
54 206-51220 EXCAVATION, WET 10.000 CYS
55 206-51225 EXCAVATION, DRY 166.000 CYS
56 207-08262 SUBGRADE TREATMENT, TYPE I 57,820.000 SYS
57 210-05533 GRATE 1.000 EACH
58 210-06318 PROTECTION LUMP LUMP
59 210-07739 TEMPORARY 1.000 EACH
60 210-07824 LATERAL 1.000 EACH
61 210-09275 PERMANENT LUMP LUMP
62 210-09276 FLOODWALL LUMP LUMP
63 211-02050 B BORROW 97,635.000 CYS
64 211-06467 AGGREGATE FOR END BENT BACKFILL 182.000 CYS
65 211-07454 STRUCTURE BACKFILL 54,770.000 CYS
66 213-08058 FLOWABLE BACKFILL 95.000 CYS
67 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 307.000 TON
68 302-06464 SUBBASE FOR PCCP 14,699.000 CYS
69 302-07455 DENSE GRADED SUBBASE 118.000 CYS
70 402-07433 HMA SURFACE, TYPE B 25.400 TON
71 402-07438 HMA INTERMEDIATE, TYPE B 49.500 TON
72 402-07441 HMA BASE, TYPE B 128.400 TON
73 406-05520 ASPHALT FOR TACK COAT 0.200 TON
74 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
75 501-06321 QC/QA-PCCP, 10 IN. 7,390.000 SYS
76 501-06322 QC/QA-PCCP, 11 IN. 33,119.000 SYS
77 501-06727 CORING, PCCP LUMP LUMP
78 501-09107 QC/QA-PCCP, 9 IN. 12,826.000 SYS
79 503-03489 RETROFITTED TIE BARS 702.000 EACH
80 503-05240 D-1 CONTRACTION JOINT 37,800.000 LFT
81 503-05310 TERMINAL JOINT 365.500 LFT
82 506-06333 PCCP PATCHING, FULL DEPTH 203.000 SYS
83 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 1.000 EACH
84 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
85 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
86 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
87 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
88 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 150.000 LFT
89 602-06729 BARRIER DELINEATOR 434.000 EACH
90 602-08472 CONCRETE BARRIER, 33 IN. 913.000 LFT
91 602-08606 CONCRETE BARRIER, 33 IN., MODIFIED 835.000 LFT
92 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 3,063.000 LFT
93 603-06045 FENCE, CHAIN LINK, 48 IN. 5,063.000 LFT
94 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
95 604-07897 CURB RAMP, CONCRETE, C 22.500 SYS

96 604-07900 CURB RAMP, CONCRETE, F 29.500 SYS
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97 604-07902 CURB RAMP, CONCRETE, H 99.500 SYS
98 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,775.000 SYS
99 605-05523 CURB, HMA 1,177.000 LFT
100 605-06090 CURB, INTEGRAL, CONCRETE 6,095.000 LFT
101 605-06095 CURB, INTEGRAL, B, CONCRETE 2,285.000 LFT
102 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 417.000 LFT
103 605-06250 CENTER CURB, C, CONCRETE 289.000 SYS
104 605-52807 CURB AND GUTTER, COMBINED 282.000 LFT
105 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 860.000 SYS
106 615-03866 MILE MARKER 5.000 EACH
107 615-06515 MONUMENT, D 12.000 EACH
108 616-02320 GEOTEXTILES 428.000 SYS
109 616-06405 RIPRAP, REVETMENT 45.000 TON
110 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
111 621-06545 FERTILIZER 3.700 TON
112 621-06554 SEED MIXTURE, U 509.000 LBS
113 621-06557 SEED MIXTURE, T 1,929.200 LBS
114 621-06565 MULCHING MATERIAL 54.300 TON
115 621-06567 WATER 94.300 KGAL
116 621-06574 SODDING 26,180.300 SYS
117 701-02936 PILE, STEEL H, HP 14 X 89 3,920.000 LFT
118 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
119 701-06012 TEST PILE, RESTRIKE 2.000 EACH
120 701-06027 TEST PILE 2.000 EACH
121 701-91792 PILE TIP, STEEL H 32.000 EACH
122 702-03607 CORED HOLE IN CONCRETE 40.000 EACH
123 702-51863 FIELD DRILLED HOLE IN CONCRETE 126.000 EACH
124 703-51030 REINFORCING STEEL 24,297.000 LBS
125 703-51032 REINFORCING STEEL, EPOXY COATED 389,822.000 LBS
126 704-51002 CONCRETE, C, SUPERSTRUCTURE 714.100 CYS
127 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 6,598.000 SYS
128 706-51020 CONCRETE, C, RAILING 535.800 CYS
129 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN. 2,192.000 LFT
130 708-01112 GROUT, NON-SHRINK 4.000 CYS
131 709-07110 SEAL COAT, GRAFFITI RESISTANT 64,522.000 SFT
132 709-51821 SURFACE SEAL LUMP LUMP
133 711-51070 ANCHOR PLATE, AP 1 64.000 EACH
134 714-44240 CONCRETE, A, STRUCTURES 1,729.000 CYS
135 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 379.000 LFT
136 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 16,784.000 LFT
137 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 328.000 LFT
138 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,882.000 LFT
139 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,899.000 LFT
140 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,803.000 LFT
141 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,347.000 LFT
142 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 798.000 LFT
143 715-05157 PIPE, TYPE 2, CIRCULAR, 33 IN. 442 .000 LFT
144 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 780.000 LFT
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145 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
146 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN. 149.000 LFT
147 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN. 162.000 LFT
148 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
149 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
150 718-52610 AGGREGATE FOR UNDERDRAINS 1,328.000 CYS
151 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,855.000 SYS
152 720-07299 INLET TYPE H 3.000 EACH
153 720-07300 INLET TYPE H, WITH SLOTTED DRAIN 7.000 EACH
154 720-07301 INLET TYPE HA 17.000 EACH
155 720-07302 INLET TYPE HA, WITH SLOTTED DRAIN 27.000 EACH
156 720-08559 BEST MANAGEMENT PRACITICES 1.000 EACH
157 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE 11 3.000 EACH
158 720-09079 INLET, HA5, MODIFIED 1.000 EACH
159 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
160 720-45030 INLET, E7 5.000 EACH
161 720-45075 INLET, R13 1.000 EACH
162 720-45141 INLET, H5, MODIFIED 1.000 EACH
163 720-45410 MANHOLE, C4 60.000 EACH
164 720-45416 MANHOLE, E4 3.000 EACH
165 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
166 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 39.000 LFT
167 720-91973 MANHOLE, H4 12.000 EACH
168 720-98174 INLET, B15 26.000 EACH
169 720-99416 CATCH BASIN, B15 21.000 EACH
170 720-99417 CATCH BASIN, C15 19.000 EACH
171 721-09294 SLUICE GATE, 30 IN. X 30 IN. 1.000 EACH
172  725-09292 PIPE LINER, CURED-IN-PLACE, DEFORMED, 30 IN. X 30 IN. 517.000 LFT
173 725-09293 PIPE LINER, CURED-IN-PLACE, 60 IN. 22.000 LFT
174 731-93945 FACE PANELS, CONCRETE 76,174.000 SFT
175 731-93946 WALL ERECTION 76,174.000 SFT
176 731-93946 WALL ERECTION 3,474.000 SFT
177 731-93947 LEVELING PAD, CONCRETE 4,525.000 LFT
178 732-07653 COARSE AGGREGATE, NO. 8 2,833.000 TON
179 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
180 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
181 801-06198 PATROLLER 730.000 DAY
182 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 77,002.000 LFT
183 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
184 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 6.000 EACH
185 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 167.000 LFT
186 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 1,899.000 LFT
187 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
188 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
189 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
190 801-06710 FLASHING ARROW SIGN 730.000 DAY
191 801-06775 MAINTAINING TRAFFIC LUMP LUMP
192 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
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193 801-07118 BARRICADE, 111-A 350.000 LFT
194 801-07119 BARRICADE, 111-B 108.000 LFT
195 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 400.000 LFT
196 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,325.000 LFT
197 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 520.000 LFT
198 801-08509 TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED 270.000 LFT
199 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 424 .000 LFT
200 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
201 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 1.000 EACH
202 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 864.000 LFT
203 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 93.000 LFT
204 802-07057 SIGN, PANEL, WITH LEGEND 3,345.000 SFT
205 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
206 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 3.000 EACH
207 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 9.000 EACH
208 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
209 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 10.000 EACH
210 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 4.000 EACH
211 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
212 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 12.000 EACH
213 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
214 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 3.000 EACH
215 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 464.000 SFT
216 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 452.000 SFT
217 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,075.000 LBS
218 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 7.000 EACH
219 802-76150 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, DOUBLE ARM 2.000 EACH
220 802-76235 INSTALL OVERHEAD SIGN 1.000 EACH
221 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
222 805-01842 HANDHOLE, SIGNAL 15.000 EACH
223 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
224 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
225 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 12.000 EACH
226 805-02373 INTERCONNECT CABLE, FIBER OPTIC 413.000 LFT
227 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 5,400.000 LFT
228 805-06101 FOUNDATION 3.000 EACH
229 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,407.000 LFT
230 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
231 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 19.000 EACH
232 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
233 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
234 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
235 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
236 805-78420 DISCONNECT HANGER 8.000 EACH
237 805-78467 SIGNAL CABLE, 3C 8GA. 73.000 LFT
238 805-78480 SIGNAL CABLE, 3C 14GA. 2,186.000 LFT
239 805-78485 SIGNAL CABLE, 5C 14GA. 3,443.000 LFT

240 805-78490 SIGNAL CABLE, 7C 14GA. 1,049.000 LFT
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241 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,159.000 LFT
242 805-78746 PREFORMED LOOP DETECTORS 96.000 LFT
243 805-78900 PEDESTAL FOUNDATION, A 3.000 EACH
244 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
245 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
246 805-87780 CIRCUIT BREAKER 2.000 EACH
247 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 1,042.000 LFT
248 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
249 805-99162 SIGNAL PEDESTAL, 11 FT. 3.000 EACH
250 807-01603 SERVICE POINT, TYPE 11 2.000 EACH
251 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 24.000 EACH
252 807-02191 HANDHOLE, LIGHTING 2.000 EACH
253 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 12.000 EACH
254 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 14.000 EACH
255 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,860.000 LFT
256 807-82001 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 2 LUMINAIRES 1.000 EACH
257 807-82005 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 LUMINAIRES 2.000 EACH
258 807-82008 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 9 LUMINAIRES 1.000 EACH
259 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 3.000 EACH
260 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 12.000 EACH
261 807-85752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE 12.000 EACH
262 807-85752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE 14.000 EACH
263 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 28.000 EACH
264 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 4.000 EACH
265 807-86910 CONNECTOR KIT, UNFUSED 26.000 EACH
266 807-86915 CONNECTOR KIT, FUSED 56.000 EACH
267 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 90.000 EACH
268 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
269 807-86930 INSULATION LINK, NONWATERPROOFED 70.000 EACH
270 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
271 807-86955 CABLE DUCT MARKER 5.000 EACH
272 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 860.000 LFT
273 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 2.000 EACH
274 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 8,980.000 LFT
275 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 23,452.000 LFT
276 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 22,311.000 LFT
277 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 2,470.000 LFT
278 808-06716 LINE, REMOVE 13,669.000 LFT
279 808-06848 LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP 164.000 LFT
280 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 170.000 LFT
281 808-09038 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, 373.000 LFT
282 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 348.000 LFT
283 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 21.000 EACH
284 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 9.000 EACH
285 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 2.000 EACH
286 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 298.000 EACH
287 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 631.000 EACH

288 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 1,320.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 22.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 44 .000 MOS
4 105-09291 MOBILE BROADBAND ACCESS 22.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
13 202-02240 PAVEMENT REMOVAL 5,238.000 SYS
14 202-02245 TREE, 6 IN., REMOVE 109.000 EACH
15 202-02273 CENTER CURB, CONCRETE, REMOVE 961.000 SYS
16 202-02278 CURB, CONCRETE, REMOVE 74.000 LFT
17 202-02279 CURB AND GUTTER, REMOVE 6,895.000 LFT
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-52710 SIDEWALK, CONCRETE, REMOVE 2,282.000 SYS
28 202-91385 INLET, REMOVE 13.000 EACH
29 202-96133 PIPE, REMOVE 340.000 LFT
30 203-02000 EXCAVATION, COMMON 17,760.000 CYS
31 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 91.000 EACH
32 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
33 207-08263 SUBGRADE TREATMENT, TYPE IA 18,834.000 SYS
34 207-08267 SUBGRADE TREATMENT, TYPE I1IA 3,484.000 SYS
35 211-07454 STRUCTURE BACKFILL 9,899.000 CYS
36 303-01180 COMPACTED AGGREGATE, NO. 53 52.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 37,393.000 SYS
38 306-08432 MILLING, APPROACH 1,469.000 SYS
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,135.000 TON
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,654.000 TON
41 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,081.000 TON
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,069.000 TON
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,842.000 TON
44 402-07452 HMA WEDGE AND LEVEL, TYPE C 246.000 TON
45 405-05518 ASPHALT FOR PRIME COAT 20,185.000 SYS
46 406-05521 ASPHALT FOR TACK COAT 55,670.000 SYS
47 604-07896 CURB RAMP, CONCRETE, B 17.000 SYS

48 604-07900 CURB RAMP, CONCRETE, F 16.000 SYS
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CALL ORDER : 120 CONTRACT ID - IR-29450-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES, SIGNS, LIGHTING, AND

49 604-07901 CURB RAMP, CONCRETE, G 98.000 SYS
50 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
51 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,137.000 SYS
52 605-06090 CURB, INTEGRAL, CONCRETE 1,656.000 LFT
53 605-06120 CURB, CONCRETE 638.000 LFT
54 605-06140 CURB AND GUTTER, CONCRETE 9,627.000 LFT
55 605-06145 CURB AND GUTTER, B, CONCRETE 89.000 LFT
56 605-09137 CURB TURNOUT 56.000 LFT
57 610-07486 HMA FOR APPROACHES, TYPE A 446.000 TON
58 610-07488 HMA FOR APPROACHES, TYPE C 122.000 TON
59 610-08446 PCCP FOR APPROACHES, 6 IN. 994.000 SYS
60 610-09108 PCCP FOR APPROACHES, 9 IN. 2,563.000 SYS
61 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 13.000 EACH
62 615-06490 RIGHT OF WAY MARKER 104.000 EACH
63 615-06505 MONUMENT, B 34.000 EACH
64 615-06510 MONUMENT, C 1.000 EACH
65 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
66 616-02320 GEOTEXTILES 18.000 SYS
67 616-06405 RIPRAP, REVETMENT 14.000 TON
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
69 621-06545 FERTILIZER 8.000 TON
70 621-06554 SEED MIXTURE, U 392.000 LBS
71 621-06565 MULCHING MATERIAL 11.000 TON
72 621-06567 WATER 9.000 KGAL
73 621-06575 SODDING, NURSERY 2,329.000 SYS
74 714-07665 RETAINING WALL LUMP LUMP
75 715-01354 CLEAN EXISTING PIPE 179.000 LFT
76 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 378.000 LFT
77 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,434.000 LFT
78 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,842.000 LFT
79 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 988.000 LFT
80 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 886.000 LFT
81 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 516.000 TON
82 715-46040 PIPE END SECTION, 36 IN. 7.000 EACH
83 720-03194 MANHOLE 1.000 EACH
84 720-03757 MANHOLE, C15 12.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 51.000 EACH
86 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 13.000 EACH
87 720-45005 INLET, A2 1.000 EACH
88 720-45030 INLET, E7 1.000 EACH
89 720-45075 INLET, R13 3.000 EACH
90 720-45410 MANHOLE, C4 2.000 EACH
91 720-90984 MANHOLE, C2 5.000 EACH
92 720-92025 MANHOLE, D2 2.000 EACH
93 720-98174 INLET, B15 22.000 EACH
94 720-98555 INLET, C15 16.000 EACH
95 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
96 801-03290 CONSTRUCTION SIGN, C 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 9
CALL ORDER : 120 CONTRACT ID - IR-29450-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES, SIGNS, LIGHTING, AND
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
98 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 44,150.000 LFT
99 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
100 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 728.000 LFT
101 801-06625 DETOUR ROUTE MARKER ASSEMBLY 66.000 EACH
102 801-06640 CONSTRUCTION SIGN, A 74.000 EACH
103 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
104 801-06710 FLASHING ARROW SIGN 365.000 DAY
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, 111-A 1,192.000 LFT
107 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 757.000 LFT
108 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 38.000 EACH
109 802-07060 SIGN, SHEET, RELOCATE 18.000 EACH
110 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 89.000 SFT
111 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 583.000 SFT
112 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 12.000 EACH
113 805-01842 HANDHOLE, SIGNAL 20.000 EACH
114 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
115 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN. 14.000 EACH
116 805-04133 SIGNAL PEDESTAL, 12 FT. 2.000 EACH
117 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,295.000 LFT
118 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
119 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 20.000 EACH
120 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6.000 EACH
121 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
122 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
123 805-78420 DISCONNECT HANGER 12.000 EACH
124 805-78445 SIGNAL SERVICE 3.000 EACH
125 805-78467 SIGNAL CABLE, 3C 8GA. 240.000 LFT
126 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 15,370.000 LFT
127 805-78480 SIGNAL CABLE, 3C 14GA. 845.000 LFT
128 805-78485 SIGNAL CABLE, 5C 14GA. 2,425.000 LFT
129 805-78490 SIGNAL CABLE, 7C 14GA. 2,390.000 LFT
130 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 12,064 .000 LFT
131 805-78785 SIGNAL DETECTOR HOUSING 26.000 EACH
132 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,860.000 LFT
133 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
134 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
135 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
136 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 19.000 EACH
137 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,365.000 LFT
138 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,850.000 LFT
139 808-06716 LINE, REMOVE 14,331.000 LFT
140 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,620.000 LFT
141 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,723.000 LFT
142 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 665.000 LFT
143 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,350.000 LFT
144 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 48.000 EACH
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CALL ORDER : 120 CONTRACT ID - IR-29450-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ADDED TRAVEL LANES, SIGNS, LIGHTING, AND

145 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 29.000 EACH
146 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 521.000 EACH
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CALL ORDER : 140 CONTRACT ID : IR-29818-A
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,460.000 SYS
13 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
14 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
15 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 126.000 LFT
16 202-96070 HIGH MAST TOWER, REMOVE 3.000 EACH
17 203-02000 EXCAVATION, COMMON 787.000 CYS
18 203-02070 BORROW 1,652.000 CYS
19 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
20 205-06937 TEMPORARY SILT FENCE 2,047.000 LFT
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,419.000 SYS
22 211-07454 STRUCTURE BACKFILL 126.000 CYS
23 215-07043 CHEMICAL MODIFICATION, SOILS 3,000.000 SYS
24 303-52308 COMPACTED AGGREGATE, 0, 53 324.000 TON
25 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 511.000 TON
26 402-07434 HMA SURFACE, TYPE C 249.000 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 420.000 TON
28 402-07442 HVMA BASE, TYPE C 1,167.000 TON
29 406-05520 ASPHALT FOR TACK COAT 4.000 TON
30 601-08146 IMPACT ATTENUATOR, SD, W1, TL-2 2.000 EACH
31 605-06245 CENTER CURB, B, CONCRETE 77.000 SYS
32 616-02320 GEOTEXTILES 19.000 SYS
33 616-06405 RIPRAP, REVETMENT 9.000 TON
34 621-06560 MULCHED SEEDING, U 3,589.000 SYS
35 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,458.000 LFT
36 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 362.000 LFT
37 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 106.000 LFT
38 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
39 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
40 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
41 718-52610 AGGREGATE FOR UNDERDRAINS 146.000 CYS
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,969.000 LFT
45 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
47 801-06710 FLASHING ARROW SIGN 56.000 DAY

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 140 CONTRACT ID : IR-29818-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERCHANGE MODIFICATION

49 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 19.000 EACH
50 801-07118 BARRICADE, 111-A 96.000 LFT
51 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 13.000 LFT
52 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 120.000 LFT
53 802-07057 SIGN, PANEL, WITH LEGEND 372.000 SFT
54 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
55 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 2.000 EACH
56 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
57 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
58 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 88.000 SFT
59 802-76095 STRUCTURAL STEEL, BREAKAWAY 771.000 LBS
60 804-06771 DELINEATOR POST, FLEXIBLE 3.000 EACH
61 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 3.000 EACH
62 805-01825 DISCONNECT HANGER, INSTALL 2.000 EACH
63 805-01842 HANDHOLE, SIGNAL 7.000 EACH
64 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,005.000 LFT
65 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,725.000 LFT
66 805-06595 CONDUIT, PVC, 2 IN. 255.000 LFT
67 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
68 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
69 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
70 805-78445 SIGNAL SERVICE 2.000 EACH
71 805-78467 SIGNAL CABLE, 3C 8GA. 230.000 LFT
72 805-78485 SIGNAL CABLE, 5C 14GA. 275.000 LFT
73 805-78490 SIGNAL CABLE, 7C 14GA. 250.000 LFT
74 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,480.000 LFT
75 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
76 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 2.000 EACH
77 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 345.000 LFT
78 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
79 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 3.000 EACH
80 805-86900 JUNCTION BOX 1.000 EACH
81 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
82 805-92512 MICROLOOP DETECTOR 4.000 EACH
83 805-96014 SAW CUT, FULL DEPTH 1,200.000 LFT
84 805-97114 CABLE, INTERCONNECT, 6 PAIR 19 570.000 LFT
85 807-04967 CABLE 395.000 LFT
86 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 109.000 LFT
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,215.000 LFT
88 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 348.000 LFT
89 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 77.000 LFT
90 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 60.000 LFT

91 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 518.000 LFT
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 25.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 100.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 100.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 25.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL

10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP

15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP

16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH

17 202-02240 PAVEMENT REMOVAL 44,842 900 m2

18 202-02241 GUARDRAIL, REMOVE 424000 m

19 202-02272 PAVED SIDE DITCH, REMOVE 748.800 m

20 202-04089 SIGN, SHEET, REMOVE 80.000 EACH

21 202-74025 FENCE, REMOVE 858.000 m

22 203-02000 EXCAVATION, COMMON 110, 406.000 m3

23 203-02070 BORROW 239,713.000 m3

24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 751.000 Mg

25 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH

26 205-06936 TEMPORARY SEDIMENT TRAP 810.000 Mg

27 205-06937 TEMPORARY SILT FENCE 6,722.000 m

28 207-08262 SUBGRADE TREATMENT, TYPE I 79,233.200 m2

29 211-07454 STRUCTURE BACKFILL 24,165.000 m3

30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 17,134.070 Mg

31 303-07449 COMPACTED AGGREGATE, NO. 73 60.580 Mg

32 401-06264 PROFILOGRAPH, HMA LUMP LUMP

33 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,365.000 Mg

34 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 1,083.750 Mg

35 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 10,735.910 Mg

36 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 1,806.250 Mg

37 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 17,885.260 Mg

38 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 4,391.090 Mg

39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,364.400 Mg

40 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 51,027.490 Mg

41 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 20,969.000 Mg

42 402-07432 HMA SURFACE, TYPE A 285.530 Mg

43  402-07435 HMA INTERMEDIATE, TYPE A 478.850 Mg

44  402-07453 HMA FOR TEMPORARY PAVEMENT 17,801.400 Mg

45 406-05520 ASPHALT FOR TACK COAT 153.750 Mg

46 605-06120 CURB, CONCRETE 122.100 m

47 605-06140 CURB AND GUTTER, CONCRETE 11,600.880 m

48 605-06215 CENTER CURB, D, CONCRETE 1,415.000 m



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 606-07484 MILLED HMA SHOULDER CORRUGATIONS 6,938.000 m
50 610-07712 PCCP FOR APPROACHES, 150 mm 3,494.000 m2
51 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
52 615-06490 RIGHT OF WAY MARKER 201.000 EACH
53 615-06510 MONUMENT, C 5.000 EACH
54 615-06515 MONUMENT, D 9.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
56 616-02320 GEOTEXTILES 3,785.000 m2
57 616-06405 RIPRAP, REVETMENT 2,625.000 Mg
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
59 621-06545 FERTILIZER 2.790 Mg
60 621-06553 SEED MIXTURE, R 690.000 kg
61 621-06557 SEED MIXTURE, T 539.000 kg
62 621-06565 MULCHING MATERIAL 43.300 Mg
63 621-06567 WATER 1,802.000 kL
64 621-06575 SODDING, NURSERY 100,103.000 m2
65 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 76.000 m
66 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 16.000 m
67 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm 14.400 m
68 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 228.000 m
69 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 236.000 m
70 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 89.000 m
71 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 14,211.800 m
72 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 215.000 m
73 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 219.500 m
74 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 38.000 m
75 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 229.000 m
76 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,598.500 m
77 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 887.000 m
78 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 607.500 m
79 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 555.000 m
80 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 418.000 m
81 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 114.000 m
82 715-05164 PIPE, TYPE 2, CIRCULAR, 1650 mm 96.000 m
83 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 88.000 m
84 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 75.500 m
85 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 11.000 m
86 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
87 715-06357 CONCRETE ANCHOR, 1800 mm 1.000 EACH
88 715-07626 CONCRETE ANCHOR, 1650 mm 2.000 EACH
89 715-46000 PIPE END SECTION, 300 mm 9.000 EACH
90 715-46005 PIPE END SECTION, 375 mm 23.000 EACH
91 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
92 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
93 715-46030 PIPE END SECTION, 750 mm 8.000 EACH
94 715-46040 PIPE END SECTION, 900 mm 11.000 EACH
95 718-06528 OUTLET PROTECTOR, 1 42.000 EACH

96 718-52610 AGGREGATE FOR UNDERDRAINS 2,387.700 m3
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 718-99153 GEOTEXTILES FOR UNDERDRAIN 23,145.900 m2

98 720-44000 CASTING, ADJUST TO GRADE 21.000 EACH
99 720-45065 INLET, N12 2.000 EACH
100 720-45070 INLET, P12A 5.000 EACH
101 720-45275 PIPE CATCH BASIN, 600 mm 3.000 EACH
102 720-45410 MANHOLE, C4 31.000 EACH
103 720-45430 MANHOLE, G4 2.000 EACH
104 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 17.800 m

105 720-91110 MANHOLE, N4 1.000 EACH
106 720-91246 INLET, N12A 2.000 EACH
107 720-91973 MANHOLE, H4 6.000 EACH
108 720-94612 MANHOLE, K4 3.000 EACH
109 720-95335 MANHOLE, M4 1.000 EACH
110 720-98174 INLET, B15 74.000 EACH
111 720-98555 INLET, C15 129.000 EACH
112 730-97686 GRATED BOX END SECTION, Il, 10:1, 375 mm 4.000 EACH
113 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
114 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
115 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
116 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 35,665.000 m

117 801-06625 DETOUR ROUTE MARKER ASSEMBLY 43.000 EACH
118 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
120 801-06710 FLASHING ARROW SIGN 3,000.000 DAY
121 801-06775 MAINTAINING TRAFFIC LUMP LUMP
122 801-07118 BARRICADE, 111-A 18.000 m

123 801-07119 BARRICADE, 111-B 252.000 m

124 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,080.000 m

125 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 4,860.000 m

126 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 201.390 m

127 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 19.200 m

128 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
129 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.750 m2

130 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 40.230 m2

131 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 11.070 m2

132 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
133 805-01842 HANDHOLE, SIGNAL 18.000 EACH
134 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
135 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 741.000 m

136 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
137 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
138 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 8.000 EACH
139 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 8.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 14.000 EACH
141 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
142 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
143 805-78420 DISCONNECT HANGER 9.000 EACH

144 805-78445 SIGNAL SERVICE 4.000 EACH
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

145 805-78467 SIGNAL CABLE, 3C 8GA. 39.000 m
146 805-78480 SIGNAL CABLE, 3C 14GA. 993.000 m
147 805-78485 SIGNAL CABLE, 5C 14GA. 265.000 m
148 805-78490 SIGNAL CABLE, 7C 14GA. 535.000 m
149 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,171.000 m
150 805-78746 PREFORMED LOOP DETECTORS 633.000 m
151 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
152 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
153 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
154 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
155 805-95568 CONDUIT, PVC, 100 mm 34.300 m
156 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,392.000 m
157 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 14,114.000 m
158 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 10,801.000 m
159 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 530.000 m
160 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 168.000 m
161 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64.000 EACH
162 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 49.000 EACH
163 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 288.000 EACH

164 401-07416 QC/QA-HMA, 1, 76, BASE, 25.0 MM 4,324.220 Mg
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CALL ORDER : 160 CONTRACT ID : R -25862-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 11.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 22.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 11.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 84.700 m
17 202-02245 TREE, 150 mm, REMOVE 6.000 EACH
18 202-02250 TREE, 250 mm, REMOVE 4.000 EACH
19 202-02255 TREE, 460 mm, REMOVE 6.000 EACH
20 202-02260 TREE, 760 mm, REMOVE 3.000 EACH
21 202-02265 TREE, 1220 mm, REMOVE 2.000 EACH
22 202-96133 PIPE, REMOVE 110.000 m
23 203-02000 EXCAVATION, COMMON 9,693.130 m3
24 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 211.500 m
26 205-06937 TEMPORARY SILT FENCE 40.000 m
27 207-08263 SUBGRADE TREATMENT, TYPE IA 8,335.480 m2
28 211-02050 B BORROW 49.700 m3
29 211-02060 B BORROW FOR STRUCTURE BACKFILL 9.600 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,104.000 Mg
31 306-08034 MILLING, ASPHALT, 38 mm 496.570 m2
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,067.000 Mg
34 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 933.190 Mg
35 402-07432 HMA SURFACE, TYPE A 173.690 Mg
36 402-07433 HMA SURFACE, TYPE B 703.750 Mg
37 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 8.000 EACH
38 601-06035 GUARDRAIL, RESET 4.000 m
39 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 144.100 m
41 610-05527 HMA FOR APPROACHES 461.000 Mg
42 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
43 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
44 616-02320 GEOTEXTILES 932.600 m2
45 616-06405 RIPRAP, REVETMENT 425.800 Mg
46 621-06559 MULCHED SEEDING, R 3,217.000 m2
47 621-06574 SODDING 1,876.000 m2

48 621-96949 GATE VALVE, 150 mm 4.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -25862-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 701-01406 SAMPLING AND TESTING ANALYSIS 3.000 EACH
50 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm 6.000 m
51 715-02889 SERVICE LINE, 25 mm 205.400 m
52 715-04612 PIPE 18.300 m
53 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 178.000 m
54 715-05234 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2 109.000 m
55 715-46005 PIPE END SECTION, 375 mm 40.000 EACH
56 715-46080 PIPE END SECTION, MIN. AREA .41 m2 3.000 EACH
57 715-93912 WATER MAIN, 150 mm 783.400 m
58 720-45040 INLET, G7 3.000 EACH
59 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
60 732-04166 TAPPING SLEEVE AND VALVE ASSEMBLY, 150 mm 3.000 EACH
61 732-04994 METER 20.000 EACH
62 732-04996 CUT 3.000 EACH
63 732-05560 SERVICE LINE 132.000 m
64 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 4.200 m
71 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 4.200 m
72 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 0.560 m2
73 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.990 m2
74 802-99045 SIGN REMOUNTING 3.000 EACH
75 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 9.000 m
76 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,532.000 m

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER : 170 CONTRACT ID :© R -27997-A
LETTING DATE :

SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02271 HEADWALL, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 2,801.000 CYS
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 10.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
18 205-06937 TEMPORARY SILT FENCE 3,832.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 4,237.000 SYS
20 303-07449 COMPACTED AGGREGATE, NO. 73 1,878.000 TON
21 304-07491 HMA PATCHING, TYPE C 565.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 242,113.000 SYS
23 306-08043 MILLING, TRANSITION 713.000 SYS
24 306-08432 MILLING, APPROACH 9,142.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 7,533.000 TON
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 102.000 TON
28 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 247.000 TON
29 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 12,441.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 583.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,447.000 TON
32 406-05520 ASPHALT FOR TACK COAT 68.000 TON
33 606-07484 MILLED HMA SHOULDER CORRUGATIONS 103,000.000 LFT
34 610-05527 HMA FOR APPROACHES 867.000 TON
35 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 1.915 TON
36 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
37 612-60410 DRILLED HOLE FOR UNDERSEAL 32.000 EACH
38 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
39 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
41 621-06560 MULCHED SEEDING, U 6,061.000 SYS
42 715-41055 PIPE, REINFORCED CONCRETE, 111, 18 IN. 10.000 LFT
43 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,316.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,316.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 38.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 170 CONTRACT ID :© R -27997-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PATCH AND REHAB PAVEMENT

49 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
50 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 8.000 EACH
51 805-01842 HANDHOLE, SIGNAL 2.000 EACH
52 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 300.000 LFT
53 805-08464 RADIO, INTERCONNECT 2.000 EACH
54 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
55 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,000.000 LFT
57 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 300.000 LFT
58 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
59 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,000.000 LFT
60 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 111,239.000 LFT
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 12,299.000 LFT
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,810.000 LFT
63 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 170.000 LFT
64 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
65 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 842.000 EACH
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CALL ORDER - 180 CONTRACT ID : R -28108-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
17 202-02240 PAVEMENT REMOVAL 402.000 m2
18 202-02241 GUARDRAIL, REMOVE 12.000 m
19 202-02271 HEADWALL, REMOVE 2.000 EACH
20 202-02278 CURB, CONCRETE, REMOVE 57.000 m
21 202-02279 CURB AND GUTTER, REMOVE 833.000 m
22 202-60815 CENTER CURB, REMOVE 356.000 m
23 202-74035 SIGN, REMOVE 13.000 EACH
24 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
25 202-91385 INLET, REMOVE 12.000 EACH
26 202-93047 MANHOLE, REMOVE 2.000 EACH
27 202-96133 PIPE, REMOVE 270.000 m
28 202-98488 PIPE END SECTION, REMOVE 2.000 EACH
29 203-02000 EXCAVATION, COMMON 3,410.000 m3
30 205-03371 SEDIMENT REMOVE 2.000 m3
31 205-06932 TEMPORARY CHECK DAM, STRAW BALES 14.000 m
32 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
33 205-06936 TEMPORARY SEDIMENT TRAP 19.300 Mg
34 205-06937 TEMPORARY SILT FENCE 348.000 m
35 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,549.000 m2
36 211-07454 STRUCTURE BACKFILL 960.000 m3
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 85.000 Mg
38 306-08036 MILLING, ASPHALT, 50 mm 12,774.000 m2
39 306-08043 MILLING, TRANSITION 1,884.000 m2
40 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,506.000 Mg
41 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,142.000 Mg
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,525.000 Mg
43 406-05520 ASPHALT FOR TACK COAT 12.000 Mg
44 605-06120 CURB, CONCRETE 88.000 m
45 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 765.000 m
46 605-06215 CENTER CURB, D, CONCRETE 702.000 m
47 605-94811 CURB TURNOUT 5.000 EACH

48 610-07486 HMA FOR APPROACHES, TYPE A 293.000 Mg
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CALL ORDER - 180 CONTRACT ID : R -28108-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 610-08446 PCCP FOR APPROACHES, 150 mm 239.000 m2
50 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
51 615-06490 RIGHT OF WAY MARKER 22.000 EACH
52 615-06505 MONUMENT, B 3.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
54 616-02320 GEOTEXTILES 664 .000 m2
55 616-06451 RIPRAP, UNIFORM 342.000 Mg
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
57 621-06560 MULCHED SEEDING, U 2,700.000 m2
58 621-06567 WATER 36.000 kL
59 621-06575 SODDING, NURSERY 1,972.000 m2
60 702-94656 CONCRETE, B 15.000 m3
61 714-08514 WINGWALL 92.000 m2
62 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 50.000 m
63 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 294.000 m
64 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 23.000 m
65 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 1.800 m
66 715-05597 PIPE EXTENSION, CIRCULAR, 600 mm 1.000 m
67 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 26.000 m
68 715-05889 PIPE EXTENSION, CIRCULAR, 750 mm 1.800 m
69 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 18.000 Mg
70 715-09279 PIPE EXTENSION, CIRCULAR, 1350 mm 3.000 m
71 715-46000 PIPE END SECTION, 300 mm 3.000 EACH
72 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
73 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
74 720-45030 INLET, E7 4.000 EACH
75 720-45045 INLET, J10 4.000 EACH
76 720-45055 INLET, M10 7.000 EACH
77 720-90984 MANHOLE, C2 3.000 EACH
78 720-96995 CLEAN INLET 1.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
81 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,395.000 m
82 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 53.000 m
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
86 801-06710 FLASHING ARROW SIGN 180.000 DAY
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, I111-A 168.000 m
89 801-07119 BARRICADE, 111-B 84.000 m
90 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
91 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58.000 m
92 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 m
93 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
94 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.710 m2
95 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.380 m2

96 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 13.500 m2
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CALL ORDER - 180 CONTRACT ID : R -28108-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

97 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
98 805-01842 HANDHOLE, SIGNAL 9.000 EACH
99 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
100 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
101 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
102 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,210.000 m
103 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 657.000 m
104 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
105 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 7.000 EACH
106 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
107 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1.000 EACH
108 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
109 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
110 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
111 805-78420 DISCONNECT HANGER 5.000 EACH
112 805-78445 SIGNAL SERVICE 1.000 EACH
113 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
114 805-78485 SIGNAL CABLE, 5C 14GA. 853.000 m
115 805-78490 SIGNAL CABLE, 7C 14GA. 70.000 m
116 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,266.000 m
117 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
118 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 733.000 m
119 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
120 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
121 805-97114 CABLE, INTERCONNECT, 6 PAIR 19 80.000 m
122 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 9.000 EACH
123 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 308.000 m
124 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 879.000 m
125 808-06716 LINE, REMOVE 2,335.000 m
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 712.000 m
127 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 278.000 m
128 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 80.000 m
129 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH
130 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
131 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 38.000 EACH
132 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 520.000 m

133 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 107.000 m
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CALL ORDER : 190 CONTRACT ID : R -28149-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 48.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 240.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 192.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 48.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
17 202-02240 PAVEMENT REMOVAL 365.000 m2
18 202-02273 CENTER CURB, CONCRETE, REMOVE 2,406.000 m2
19 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 5,355.000 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
35 202-52710 SIDEWALK, CONCRETE, REMOVE 2,094.000 m2
36 202-74035 SIGN, REMOVE 138.000 EACH
37 202-91385 INLET, REMOVE 75.000 EACH
38 202-93047 MANHOLE, REMOVE 4.000 EACH
39 203-02000 EXCAVATION, COMMON 33,395.000 m3
40 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
41 205-06937 TEMPORARY SILT FENCE 709.000 m
42 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,011.000 m3
43 207-08267 SUBGRADE TREATMENT, TYPE I111A 7,810.000 m2
44 207-08268 SUBGRADE TREATMENT, TYPE 1V 36,022.000 m2
45 210-06899 RADIO 1.000 EACH
46 210-07824 LATERAL 30.000 EACH
47 211-07454 STRUCTURE BACKFILL 13,024.800 m3

48 213-04324 FLOWABLE FILL 9.200 m3
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LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 313.000 Mg
50 303-07449 COMPACTED AGGREGATE, NO. 73 26.000 Mg
51 306-08034 MILLING, ASPHALT, 38 mm 53,367.000 m2
52 306-08043 MILLING, TRANSITION 4,688.000 m2
53 401-06264 PROFILOGRAPH, HMA LUMP LUMP
54 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 6,878.000 Mg
55 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,632.000 Mg
56 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 11,374.000 Mg
57 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 4,658.000 Mg
58 402-07787 HMA WEDGE AND LEVEL, TYPE D 172.000 Mg
59 406-05520 ASPHALT FOR TACK COAT 51.000 Mg
60 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
61 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
62 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
63 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 10.500 m
64 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 103.000 m
65 604-06070 SIDEWALK, CONCRETE 6,491.000 m2
66 604-07483 HMA FOR SIDEWALK 221.000 Mg
67 604-07894 CURB RAMP, CONCRETE, A 47.000 m2
68 604-07900 CURB RAMP, CONCRETE, F 32.000 m2
69 604-07901 CURB RAMP, CONCRETE, G 194.000 m2
70 604-07902 CURB RAMP, CONCRETE, H 43.000 m2
71 604-44251 STEPS, CONCRETE 1.100 m3
72 605-06090 CURB, INTEGRAL, CONCRETE 26.000 m
73 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 7.000 m
74 605-06120 CURB, CONCRETE 692.000 m
75 605-06140 CURB AND GUTTER, CONCRETE 5,531.000 m
76 605-06255 CENTER CURB, D, CONCRETE 793.000 m2
77 610-07487 HMA FOR APPROACHES, TYPE B 4,297.000 Mg
78 610-08446 PCCP FOR APPROACHES, 150 mm 2,680.000 m2
79 610-09108 PCCP FOR APPROACHES, 225 mm 3,907.000 m2
80 611-06497 MAILBOX ASSEMBLY, SINGLE 68.000 EACH
81 615-06490 RIGHT OF WAY MARKER 163.000 EACH
82 615-06500 MONUMENT, A 10.000 EACH
83 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
84 616-02320 GEOTEXTILES 2,395.000 m2
85 616-05688 RIPRAP, CLASS 1 1,350.000 Mg
86 616-05689 RIPRAP, CLASS 2 720.000 Mg
87 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
88 621-02770 EROSION CONTROL BLANKET 515.000 m2
89 621-04258 SEED MIXTURE 5.500 kg
90 621-04316 SPADE EDGE 12.000 m
91 621-06545 FERTILIZER 0.570 Mg
92 621-06567 WATER 71.540 kL
93 621-06570 TOP SOIL 210.300 m3
94 621-06575 SODDING, NURSERY 21,770.000 m2
95 621-98038 MULCH, HARDWOOD SHREDDED BARK 220.100 m3

96 622-01937 PLANT 747.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

97 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
98 622-05641 PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm 52.000 EACH
99 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 119.000 EACH
100 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 53.000 EACH
101 622-05654 PLANT, PERENNIAL 367.000 EACH
102 702-03607 CORED HOLE IN CONCRETE 16.000 EACH
103 702-51005 CONCRETE, A, SUBSTRUCTURE 231.200 m3
104 702-51015 CONCRETE, B, FOOTINGS 432.600 m3
105 702-51100 DRAIN PIPE, CAST IRON, 150 mm 97.200 kg
106 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 522.600 kg
107 702-51863 FIELD DRILLED HOLE IN CONCRETE 298.000 EACH
108 702-94656 CONCRETE, B 97.300 m3
109 703-06029 REINFORCING BARS, EPOXY COATED 56,593.000 kg
110 703-51030 REINFORCING STEEL 24.000 kg
111 704-51002 CONCRETE, C, SUPERSTRUCTURE 494 .200 m3
112 706-06349 RAILING, TX 177.900 m
113 709-51821 SURFACE SEAL LUMP LUMP
114 710-09158 PATCHING CONCRETE STRUCTURES 32.000 m2
115 714-96642 TEMPORARY RETAINING WALL LUMP LUMP
116 715-04629 PIPE 21.000 EACH
117 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 66.000 m
118 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,025.000 m
119 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4,664.500 m
120 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 753.500 m
121 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 490.000 m
122 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 19.500 m
123 715-05411 PIPE, SANITARY SEWER, 300 mm 91.300 m
124 715-05413 PIPE, SANITARY SEWER, 450 mm 30.500 m
125 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 1,093.500 Mg
126 715-09064 VIDEO INSPECTION FOR PIPE 5,993.500 m
127 715-09252 PIPE, SANITARY SEWER, 500 mm 75.900 m
128 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
129 715-92037 PIPE, PVC, 100 mm 28.800 m
130 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
131 718-52610 AGGREGATE FOR UNDERDRAINS 1,249.000 m3
132 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,422.000 m2
133 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
134 720-03988 MANHOLE, J4, DROP 1.000 EACH
135 720-44000 CASTING, ADJUST TO GRADE 82.000 EACH
136 720-44296 CAP INLET 3.000 EACH
137 720-45035 INLET, F7 1.000 EACH
138 720-45075 INLET, R13 4.000 EACH
139 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
140 720-45410 MANHOLE, C4 14.000 EACH
141 720-45410 MANHOLE, C4 4.000 EACH
142 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
143 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 30.000 m

144 720-93409 INLET, B15, MODIFIED 39.000 EACH
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SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

145 720-95157 CATCH BASIN, R13, MODIFIED 2.000 EACH
146 720-95422 MANHOLE, J4 11.000 EACH
147 720-98174 INLET, B15 6.000 EACH
148 720-98555 INLET, C15 154.000 EACH
149 720-99416 CATCH BASIN, B15 16.000 EACH
150 720-99417 CATCH BASIN, C15 28.000 EACH
151 727-90308 EPOXY INJECTION, CRACK PREPARATION 62.000 m
152 727-90309 EPOXY INJECTION, EPOXY MATERIAL 30.000 L
153 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
154 731-05777 FACING BLOCKS, MODULAR CONCRETE GRAVITY WALL 1.000 m2
155 732-08419 MODULAR BLOCK WALL 589.000 m2
156 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 777.000 m2
157 732-08421 MODULAR BLOCK WALL ERECTION 1,366.000 m2
158 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 102.000 EACH
159 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
160 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 40,582.000 m
161 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 17,773.000 m
162 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 64.000 EACH
163 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 329.000 m
164 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
165 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
166 801-06710 FLASHING ARROW SIGN 450.000 DAY
167 801-06775 MAINTAINING TRAFFIC LUMP LUMP
168 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
169 801-07119 BARRICADE, 111-B 123.000 m
170 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 802.000 m
171 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 210.000 m
172 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH
173 801-94295 SIGNAL HEAD, RELOCATE 1.000 EACH
174 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 328.000 m
175 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 160.000 m2
176 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
177 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 32.000 m2
178 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 21.000 EACH
179 805-01842 HANDHOLE, SIGNAL 35.000 EACH
180 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
181 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
182 805-02328 SIGNAL CABLE, 1C 14GA. 5,901.000 m
183 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,758.000 m
184 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
185 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 40.000 EACH
186 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 10.000 EACH
187 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
188 805-78415 SPAN, CATENARY, AND TETHER 21.000 EACH
189 805-78420 DISCONNECT HANGER 21.000 EACH
190 805-78445 SIGNAL SERVICE 6.000 EACH
191 805-78467 SIGNAL CABLE, 3C 8GA. 89.000 m

192 805-78480 SIGNAL CABLE, 3C 14GA. 858.000 m



SCHEDULE OF PAY ITEMS PAGE 28

CALL ORDER : 190 CONTRACT ID : R -28149-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

193 805-78485 SIGNAL CABLE, 5C 14GA. 1,244.000 m
194 805-78490 SIGNAL CABLE, 7C 14GA. 2,097.000 m
195 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,174.000 m
196 805-78746 PREFORMED LOOP DETECTORS 1,285.000 m
197 805-78785 SIGNAL DETECTOR HOUSING 42.000 EACH
198 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,308.000 m
199 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
200 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 21.000 EACH
201 805-90005 SIGNAL PEDESTAL, 3.0 m 1.000 EACH
202 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 67.000 EACH
203 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,595.000 m
204 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,006.000 m
205 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,014.000 m
206 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,081.000 m
207 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 377.000 m
208 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 1,241.000 m
209 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 79.000 EACH
210 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 61.000 EACH

211 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,446.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-07449 COMPACTED AGGREGATE, NO. 73 4,773.000 TON
15 304-07783 HMA PATCHING, TYPE D 2,063.000 TON
16 306-08043 MILLING, TRANSITION 21,461.000 SYS
17 306-08563 MILLING ASPHALT, 1 1/4 IN. 832,338.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 29,390.000 TON
20 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 39,441.000 TON
21 406-05520 ASPHALT FOR TACK COAT 209.000 TON
22 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
23 606-07484 MILLED HMA SHOULDER CORRUGATIONS 218,118.000 LFT
24 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 21,830.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,830.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 96.000 EACH
28 801-06710 FLASHING ARROW SIGN 90.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,200.000 LFT
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 150.000 LFT
32 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 55,603.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 135,779.000 LFT
34 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 21,842.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 135,779.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 66.000 LFT
37 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,615.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3,615.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 48.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02240 PAVEMENT REMOVAL 168.000 m2
19 202-02241 GUARDRAIL, REMOVE 25.000 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-51133 RAILING, REMOVE 132.000 m
28 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
29 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
30 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 118.000 EACH
31 202-93047 MANHOLE, REMOVE 2.000 EACH
32 203-02000 EXCAVATION, COMMON 92,052.000 m3
33 203-51223 EXCAVATION, WATERWAY 298.000 m3
34 205-03371 SEDIMENT REMOVE 37.000 m3
35 205-06932 TEMPORARY CHECK DAM, STRAW BALES 2,088.000 m
36 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
37 205-06934 TEMPORARY MULCHING 1.600 Mg
38 205-06937 TEMPORARY SILT FENCE 2,365.000 m
39 207-08263 SUBGRADE TREATMENT, TYPE IA 73,475.000 m2
40 207-08264 SUBGRADE TREATMENT, TYPE 11 2,437.000 m2
41 207-08266 SUBGRADE TREATMENT, TYPE 111 5,452.000 m2
42 210-05813 PAINT LUMP LUMP
43 211-06467 AGGREGATE FOR END BENT BACKFILL 55.400 m3
44 211-07454 STRUCTURE BACKFILL 10,071.400 m3
45 213-52830 FLOWABLE MORTAR 19.900 m3
46 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,895.100 Mg
47 302-07455 DENSE GRADED SUBBASE 69.800 m3

48 303-05692 STONE, NO. 8 2,372.600 Mg
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49 303-07449 COMPACTED AGGREGATE, NO. 73 31.200 Mg
50 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,773.000 Mg
51 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 422.200 Mg
52 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 15,600.000 Mg
53 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 928.900 Mg
54 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,441.900 Mg
55 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 36,279.000 Mg
56 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.600 Mg
57 402-07432 HMA SURFACE, TYPE A 122.000 Mg
58 402-07433 HMA SURFACE, TYPE B 113.600 Mg
59 402-07435 HMA INTERMEDIATE, TYPE A 366.000 Mg
60 406-05520 ASPHALT FOR TACK COAT 39.090 Mg
61 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
62 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
63 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
64 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
65 601-06037 GUARDRAIL END TREATMENT, 1 1.000 EACH
66 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
67 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 492.000 m
68 602-06729 BARRIER DELINEATOR 10.000 EACH
69 604-06070 SIDEWALK, CONCRETE 1,946.000 m2
70 604-07894 CURB RAMP, CONCRETE, A 21.000 m2
71 604-07896 CURB RAMP, CONCRETE, B 25.000 m2
72 604-07900 CURB RAMP, CONCRETE, F 49.000 m2
73 604-07901 CURB RAMP, CONCRETE, G 45.000 m2
74 604-07902 CURB RAMP, CONCRETE, H 40.000 m2
75 604-91531 SIDEWALK, CONCRETE, 100 mm 438.000 m2
76 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,217.000 m
77 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 834.000 m
78 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 230.000 m
79 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 466.000 m2
80 610-07486 HMA FOR APPROACHES, TYPE A 887.000 Mg
81 610-07487 HMA FOR APPROACHES, TYPE B 1,415.600 Mg
82 610-07712 PCCP FOR APPROACHES, 150 mm 356.000 m2
83 610-08446 PCCP FOR APPROACHES, 150 mm 490.000 m2
84 611-06497 MAILBOX ASSEMBLY, SINGLE 41.000 EACH
85 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
86 615-06336 MONUMENT 2.000 EACH
87 615-06490 RIGHT OF WAY MARKER 221.000 EACH
88 615-06505 MONUMENT, B 116.000 EACH
89 615-06510 MONUMENT, C 4.000 EACH
90 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
91 616-02320 GEOTEXTILES 6,483.000 m2
92 616-06405 RIPRAP, REVETMENT 3,835.000 Mg
93 616-93019 RIPRAP, GROUTED, 450 mm 272.000 m2
94 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
95 621-06545 FERTILIZER 11.000 Mg

96 621-06553 SEED MIXTURE, R 2,388.000 kg
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97 621-06557 SEED MIXTURE, T 14.000 kg
98 621-06565 MULCHING MATERIAL 57.000 Mg
99 621-06567 WATER 260.000 kL
100 621-06574 SODDING 9,592.000 m2
101 621-06575 SODDING, NURSERY 4,966.000 m2
102 701-51195 PILE, STEEL H, HP 310 X 79 307.300 m
103 701-91792 PILE TIP, STEEL H 28.000 EACH
104 701-99155 SHEET PILING, STEEL, TEMPORARY LUMP LUMP
105 702-51100 DRAIN PIPE, CAST IRON, 150 mm 39.000 kg
106 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 292.000 kg
107 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,406.000 EACH
108 703-51032 REINFORCING STEEL, EPOXY COATED 39,690.000 kg
109 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.600 m3
110 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
111 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
112 706-06339 RAILING, PF-1 135.800 m
113 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
114 706-51020 CONCRETE, C, RAILING 34.500 m3
115 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 124.000 m2
116 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 158.000 m2
117 709-51821 SURFACE SEAL LUMP LUMP
118 709-51821 SURFACE SEAL LUMP LUMP
119 709-51821 SURFACE SEAL LUMP LUMP
120 711-51070 ANCHOR PLATE, AP 1 40.000 EACH
121 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 22.000 m
122 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 36.000 m
123 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 31.000 m
124 714-07540 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm 20.000 m
125 714-09159 CULVERT, PRECAST REINFORCED CONCRETE BOX, 1150mm X 730mm 19.000 m
126 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 18.000 m
127 715-04612 PIPE 192.000 m
128 715-04612 PIPE 182.000 m
129 715-04612 PIPE 885.000 m
130 715-04612 PIPE 1,226.000 m
131 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,261.000 m
132 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 32.000 m
133 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 127.000 m
134 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 36.000 m
135 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 56.000 m
136 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 432.200 m
137 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,549.800 m
138 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 368.600 m
139 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 42.400 m
140 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 47.600 m
141 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 401.100 m
142 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 126.000 m
143 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 488.000 m
144 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 27.000 m
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CALL ORDER : 216 CONTRACT ID :© R -28939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

145 715-05334 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2 3.000 m

146 715-05407 PIPE, END BENT DRAIN, 150 mm 66.000 m

147 715-05697 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 300 mm 33.000 m

148 715-05708 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 375 mm 41.000 m

149 715-06377 SERVICE LATERAL 778.000 m

150 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 977.300 Mg

151 715-46005 PIPE END SECTION, 375 mm 112.000 EACH
152 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
153 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
154 715-46030 PIPE END SECTION, 750 mm 5.000 EACH
155 715-97607 PIPE END SECTION, MIN. AREA .42 m2 1.000 EACH
156 718-52610 AGGREGATE FOR UNDERDRAINS 288.000 m3

157 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,126.000 m2

158 720-03194 MANHOLE 20.000 EACH
159 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
160 720-44296 CAP INLET 3.000 EACH
161 720-45030 INLET, E7 3.000 EACH
162 720-45035 INLET, F7 15.000 EACH
163 720-45045 INLET, J10 8.000 EACH
164 720-45055 INLET, M10 6.000 EACH
165 720-45410 MANHOLE, C4 17.000 EACH
166 720-94612 MANHOLE, K4 2.000 EACH
167 720-95422 MANHOLE, J4 10.000 EACH
168 720-98174 INLET, B15 18.000 EACH
169 720-98555 INLET, C15 4.000 EACH
170 722-51842 BRIDGE DECK OVERLAY 896.000 m2

171 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.800 m3

172 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 43.800 m2

173 722-60824 SURFACE MILLING 896.000 m2

174 724-03276 EXPANSION JOINT SEALING SYSTEM 28.700 m

175 729-51875 CONCRETE, A, PATCHING 1.000 m2

176 732-03063 TAPPING SLEEVE 3.000 EACH
177 732-03063 TAPPING SLEEVE 1.000 EACH
178 732-03063 TAPPING SLEEVE 1.000 EACH
179 732-03063 TAPPING SLEEVE 1.000 EACH
180 732-03942 HYDRANT 1.000 EACH
181 732-03942 HYDRANT 7.000 EACH
182 732-03943 WATER VALVE 3.000 EACH
183 732-03943 WATER VALVE 11.000 EACH
184 732-04838 SERVICE LINE, K, COPPER, 19mm, 149.300 EACH
185 732-04987 CONNECTION 2.000 EACH
186 732-04994 METER 67.000 EACH
187 732-06050 CAP 1.000 EACH
188 732-06050 CAP 8.000 EACH
189 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
190 801-04308 ROAD CLOSURE SIGN ASSEMBLY 41.000 EACH
191 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH

192 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
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CALL ORDER : 216 CONTRACT ID :© R -28939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

193 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
194 801-06775 MAINTAINING TRAFFIC LUMP LUMP
195 801-07118 BARRICADE, 111-A 112.200 m
196 801-07119 BARRICADE, 111-B 172.800 m
197 802-04893 REFERENCE POST 5.000 EACH
198 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 720.300 m
199 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 42.740 m2
200 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 46.810 m2
201 802-91122 SIGN, GROUND MOUNTED, RESET 11.000 EACH
202 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 17,200.000 m
203 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 69.000 m
204 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 301.000 m
205 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 262.000 m
206 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm 39.000 m
207 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,245.000 m
208 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,291.000 m
209 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 115.000 m
210 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 740.000 EACH
211 808-95933 CURB PAINTING, YELLOW 81.000 m
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CALL ORDER 220 CONTRACT ID : R -28941-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
6 105-08523 RADIO SERVICE 24.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 200.000 SYS
18 202-02241 GUARDRAIL, REMOVE 8,221.630 LFT
19 203-02000 EXCAVATION, COMMON 256.000 CYS
20 203-02070 BORROW 460.000 CYS
21 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 8.000 EACH
22 205-06937 TEMPORARY SILT FENCE 10,570.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 8,092.000 SYS
24 211-07454 STRUCTURE BACKFILL 243.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 389.000 TON
26 304-07491 HMA PATCHING, TYPE C 250.000 TON
27 306-08042 MILLING, SCARIFICATION/PROFILE 25,602.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,405.000 TON
30 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 7,068.000 TON
31 402-07442 HVA BASE, TYPE C 3,793.000 TON
32 406-05520 ASPHALT FOR TACK COAT 15.000 TON
33 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 7,150.000 LFT
35 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 1,000.000 LFT
36 605-06150 CURB AND GUTTER, C, CONCRETE 773.000 LFT
37 610-07712 PCCP FOR APPROACHES, 6 IN. 1,166.000 SYS
38 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 5.000 TON
39 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
40 612-60410 DRILLED HOLE FOR UNDERSEAL 94.000 EACH
41 615-06505 MONUMENT, B 7.000 EACH
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-06560 MULCHED SEEDING, U 2,718.000 SYS
44 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 326.000 LFT
45 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 106.000 LFT
46 720-98174 INLET, B15 2.000 EACH
47 720-98555 INLET, C15 4.000 EACH

48 720-99417 CATCH BASIN, C15 2.000 EACH
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CALL ORDER 220 CONTRACT ID : R -28941-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-03497 TUBULAR MARKER 98.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,864 .000 LFT
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 44,406.000 LFT
55 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
57 801-06710 FLASHING ARROW SIGN 730.000 DAY
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 3.000 EACH
60 801-07118 BARRICADE, I111-A 88.000 LFT
61 801-07119 BARRICADE, 111-B 48.000 LFT
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,890.000 LFT
63 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 220.000 LFT
64 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 191.000 LFT
65 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.000 LFT
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 50.000 SFT
67 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
68 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 9,910.000 LFT
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,524 .000 LFT
70 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 200.000 LFT
71 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 50.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,910.000 LFT
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 124.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 124.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -28945-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 30.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 120.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 60.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 30.000 MOS
8 108-09283 CPM SCHEDULE LUMP LUMP
9 108-09284 CPM SCHEDULE, MONTHLY UPDATE 16.000 EACH
10 108-09285 CPM SCHEDULE, REVISED 4.000 EACH
11 109-08359 LIQUIDATED DAMAGES 1.000 DOL
12 109-08360 CONTRACT LIENS 1.000 DOL
13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
16 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-02241 GUARDRAIL, REMOVE 262.000 m
20 202-02279 CURB AND GUTTER, REMOVE 2,562.100 m
21 202-04089 SIGN, SHEET, REMOVE 21.000 EACH
22 202-52710 SIDEWALK, CONCRETE, REMOVE 1,975.000 m2
23 202-74035 SIGN, REMOVE 90.000 EACH
24 203-02000 EXCAVATION, COMMON 10,369.000 m3
25 205-06937 TEMPORARY SILT FENCE 3,817.000 m
26 207-08268 SUBGRADE TREATMENT, TYPE IV 73,061.000 m2
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,157.200 Mg
28 306-08034 MILLING, ASPHALT, 38 mm 13,508.000 m2
29 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 8,080.900 Mg
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,867.300 Mg
31 401-09056 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL 10,959.200 Mg
32 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 30,527.800 Mg
33 406-05520 ASPHALT FOR TACK COAT 70.900 Mg
34 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 82.700 m
35 604-07900 CURB RAMP, CONCRETE, F 292.300 m2
36 604-07901 CURB RAMP, CONCRETE, G 82.000 m2
37 604-07901 CURB RAMP, CONCRETE, G 62.300 m2
38 604-07902 CURB RAMP, CONCRETE, H 4.000 m2
39 604-90256 SIDEWALK, CONCRETE, 150 mm 7,435.500 m2
40 605-06090 CURB, INTEGRAL, CONCRETE 4,618.800 m
41 605-06140 CURB AND GUTTER, CONCRETE 5,086.400 m
42 605-06250 CENTER CURB, C, CONCRETE 225.000 m2
43 610-08446 PCCP FOR APPROACHES, 150 mm 10,496.300 m2
44 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 407.000 m
45 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,415.000 m
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 3,211.000 m
47 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,004.100 m
48 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 447.100 m
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CALL ORDER : 230 CONTRACT ID : R -28945-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

49 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 241.000 m
50 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 425.300 m
51 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 90.800 m
52 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 231.500 m
53 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 134.500 m
54 720-45030 INLET, E7 32.000 EACH
55 720-45035 INLET, F7 10.000 EACH
56 720-45415 MANHOLE, D4 17.000 EACH
57 720-95335 MANHOLE, M4 7.000 EACH
58 720-98174 INLET, B15 82.000 EACH
59 720-98555 INLET, C15 136.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 34,434.000 m
62 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 28.800 m
63 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
64 801-06710 FLASHING ARROW SIGN 540.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, I111-A 34.000 m
67 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 148.900 m
68 802-07060 SIGN, SHEET, RELOCATE 33.000 EACH
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 53.500 m2
70 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 40.000 m2
71 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 11.000 m2
72 805-01842 HANDHOLE, SIGNAL 9.000 EACH
73 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 24.000 EACH
74 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 3.000 EACH
75 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
76 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 26.000 EACH
77 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3.000 EACH
78 805-78420 DISCONNECT HANGER 4.000 EACH
79 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,171.600 m
80 805-78485 SIGNAL CABLE, 5C 14GA. 95.900 m
81 805-78490 SIGNAL CABLE, 7C 14GA. 294.900 m
82 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,584.500 m
83 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
84 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 404.400 m
85 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
86 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,681.200 m
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,531.800 m
88 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 147.200 m
89 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,379.900 m
90 808-06716 LINE, REMOVE 570.000 m
91 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 979.700 m
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,129.400 m
93 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 32.400 m
94 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 200.100 m
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 224.600 m
96 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 521.600 m
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SECTION NO. 0001 ROAD RECONSTRUCTION

97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 61.000 EACH
98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 54.000 EACH
99 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 550.600 m
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CALL ORDER 1 234 CONTRACT ID : R -28948-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 24.000 MOS

4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS

6 105-08523 RADIO SERVICE 24.000 MOS

7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

8 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS

9 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS

10 108-01614 PARTNERING OVERHEAD LUMP LUMP
11 109-08359 LIQUIDATED DAMAGES 1.000 DOL

12 109-08360 CONTRACT LIENS 1.000 DOL

13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

16 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
20 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 1,742.000 CYS
21 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 1,742.000 CYS
22 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 1,742.000 CYS
23 202-08429 REGULATED MATERIALS, DISPOSE, B 1,000.000 GAL
24 202-08430 REGULATED MATERIALS, REMOVE, B 1,000.000 GAL

25 202-08431 REGULATED MATERIALS, TRANSPORT, B 1,000.000 GAL

26 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 53.000 EACH
27 202-09243 REGULATED MATERIALS, DISPOSE, Z 1,242.000 CYS

28 202-09244 REGULATED MATERIALS, REMOVE, Z 1,242.000 CYS

29 202-09245 REGULATED MATERIALS, TRANSPORT, Z 1,242.000 CYS
30 202-91385 INLET, REMOVE 15.000 EACH
31 203-02000 EXCAVATION, COMMON 17,777.000 CYS

32 203-02070 BORROW 3,428.000 CYS
33 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2.000 TON
34 205-06932 TEMPORARY CHECK DAM, STRAW BALES 222.000 LFT
35 205-06937 TEMPORARY SILT FENCE 23,028.000 LFT

36 207-08263 SUBGRADE TREATMENT, TYPE IA 38,379.000 SYS
37 207-08268 SUBGRADE TREATMENT, TYPE 1V 40,541.000 SYS
38 210-06369 SAW CUT 19,535.000 LFT

39 211-07454 STRUCTURE BACKFILL 21,298.000 CYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,748.000 TON
41 303-02051 STONE, NO 2 106.000 TON
42 306-08033 MILLING, ASPHALT, 1 IN. 26,833.000 SYS
43 306-08043 MILLING, TRANSITION 9,553.000 SYS
44 401-06264 PROFILOGRAPH, HMA LUMP LUMP
45 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,377.000 TON
46 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 15,298.000 TON
47 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12,547.000 TON

48 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 10,023.000 TON
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CALL ORDER 1 234 CONTRACT ID : R -28948-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

49 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,345.000 TON
50 402-07432 HMA SURFACE, TYPE A 544.000 TON
51 402-07435 HMA INTERMEDIATE, TYPE A 915.000 TON
52 402-07440 HMA BASE, TYPE A 2,987.000 TON
53 406-05520 ASPHALT FOR TACK COAT 62.000 TON
54 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
55 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
56 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 1.000 EACH
57 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
58 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,687.000 LFT
59 604-07900 CURB RAMP, CONCRETE, F 221.000 SYS
60 604-07901 CURB RAMP, CONCRETE, G 69.000 SYS
61 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,535.000 SYS
62 605-06140 CURB AND GUTTER, CONCRETE 14,693.000 LFT
63 606-07484 MILLED HMA SHOULDER CORRUGATIONS 22,241.000 LFT
64 610-07487 HMA FOR APPROACHES, TYPE B 5,244 .000 TON
65 610-08446 PCCP FOR APPROACHES, 6 IN. 4,366.000 SYS
66 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
67 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
68 615-06490 RIGHT OF WAY MARKER 178.000 EACH
69 615-06505 MONUMENT, B 53.000 EACH
70 615-06510 MONUMENT, C 1.000 EACH
71 616-02320 GEOTEXTILES 181.000 SYS
72 616-06405 RIPRAP, REVETMENT 73.000 TON
73 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
74 621-06545 FERTILIZER 2.200 TON
75 621-06553 SEED MIXTURE, R 929.000 LBS
76 621-06565 MULCHING MATERIAL 11.000 TON
77 621-06567 WATER 698.000 KGAL
78 621-06575 SODDING, NURSERY 17,440.000 SYS
79 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 34.000 LFT
80 714-08212 CULVERT EXTENSION 18.000 LFT
81 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,785.000 LFT
82 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15,646.000 LFT
83 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 30.000 LFT
84 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 28.000 LFT
85 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,253.000 LFT
86 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 617.000 LFT
87 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 769.000 LFT
88 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,764.000 LFT
89 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 3,572.000 LFT
90 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 32.000 LFT
91 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
92 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
93 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 115.000 LFT
94 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 235.000 LFT
95 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT

96 718-52610 AGGREGATE FOR UNDERDRAINS 1,408.000 CYS
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CALL ORDER 1 234 CONTRACT ID : R -28948-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

97 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,081.000 SYS
98 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
99 720-45030 INLET, E7 1.000 EACH
100 720-45410 MANHOLE, C4 30.000 EACH
101 720-45415 MANHOLE, D4 38.000 EACH
102 720-98174 INLET, B15 118.000 EACH
103 720-98555 INLET, C15 19.000 EACH
104 732-08419 MODULAR BLOCK WALL 451.000 SYS
105 732-08421 MODULAR BLOCK WALL ERECTION 451.000 SYS
106 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 58,602.000 LFT
109 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 48.000 LFT
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 113.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 87.000 EACH
113 801-06710 FLASHING ARROW SIGN 210.000 DAY
114 801-06775 MAINTAINING TRAFFIC LUMP LUMP
115 801-07119 BARRICADE, 111-B 192.000 LFT
116 802-04893 REFERENCE POST 10.000 EACH
117 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,928.000 LFT
118 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 67.000 LFT
119 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 157.000 EACH
120 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
121 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 667.000 SFT
122 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 642.000 SFT
123 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 76.000 SFT
124 805-01842 HANDHOLE, SIGNAL 21.000 EACH
125 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 3,108.000 LFT
126 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,264.000 LFT
127 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 8.000 EACH
128 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,613.000 LFT
129 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 2.000 EACH
130 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
131 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 20.000 EACH
132 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 9.000 EACH
133 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 2.000 EACH
134 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
136 805-78420 DISCONNECT HANGER 8.000 EACH
137 805-78445 SIGNAL SERVICE 3.000 EACH
138 805-78467 SIGNAL CABLE, 3C 8GA. 120.000 LFT
139 805-78485 SIGNAL CABLE, 5C 14GA. 1,574.000 LFT
140 805-78490 SIGNAL CABLE, 7C 14GA. 1,792.000 LFT
141 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,068.000 LFT
142 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
143 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH

144 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 4.000 EACH
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CALL ORDER 1 234 CONTRACT ID : R -28948-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

145 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,093.000 LFT
146 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
147 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
148 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
149 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 6.000 EACH
150 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 327.000 LFT
151 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 32,865.000 LFT
152 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 332.000 LFT
153 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 367.000 LFT
154 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 367.000 LFT
155 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,432.000 LFT
156 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 40,693.000 LFT
157 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 342.000 LFT
158 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 58.000 LFT
159 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,487.000 LFT
160 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,075.000 LFT
161 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH
162 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 38.000 EACH
163 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
164 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 846.000 EACH
165 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,720.000 LFT
166 605-06120 CURB, CONCRETE 1,229.000 LFT

167 202-02240 PAVEMENT REMOVAL 24,141.000 SYS
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CALL ORDER : 240 CONTRACT ID : R -28966-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 CRACK SEALING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 21.000 TON
8 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
9 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
11 801-06710 FLASHING ARROW SIGN 20.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 250 CONTRACT ID :- R -29008-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,118.000 SFT
18 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 7.000 CYS
19 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 7.000 CYS
20 203-02000 EXCAVATION, COMMON 1,179.000 CYS
21 205-06937 TEMPORARY SILT FENCE 136.000 LFT
22 207-08267 SUBGRADE TREATMENT, TYPE I11A 58.000 SYS
23 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,004.000 SYS
24 304-07491 HMA PATCHING, TYPE C 200.000 TON
25 304-07494 WIDENING WITH HMA, TYPE C 610.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,749.000 SYS
27 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 607.000 TON
28 406-05520 ASPHALT FOR TACK COAT 3.700 TON
29 604-06070 SIDEWALK, CONCRETE 47.400 SYS
30 604-07896 CURB RAMP, CONCRETE, B 48.000 SYS
31 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 73.000 SYS
33 604-91531 SIDEWALK, CONCRETE, 4 IN. 433.000 SYS
34 605-06120 CURB, CONCRETE 23.000 LFT
35 605-06140 CURB AND GUTTER, CONCRETE 834.000 LFT
36 610-08446 PCCP FOR APPROACHES, 6 IN. 25.000 SYS
37 610-09108 PCCP FOR APPROACHES, 9 IN. 33.000 SYS
38 615-06490 RIGHT OF WAY MARKER 16.000 EACH
39 615-06505 MONUMENT, B 4.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-06567 WATER 2.150 KGAL
42 621-06574 SODDING 596.000 SYS
43 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,013.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,037.000 LFT
47 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 1.000 EACH

48 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 22.000 LFT
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CALL ORDER : 250 CONTRACT ID :- R -29008-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES

49 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 36.000 LFT
50 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-94295 SIGNAL HEAD, RELOCATE 16.000 EACH
53 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 38.000 LFT
54 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 24.000 SFT
55 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 7.500 SFT
56 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 18.000 SFT
57 802-99045 SIGN REMOUNTING 16.000 EACH
58 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 6.000 EACH
59 805-01842 HANDHOLE, SIGNAL 2.000 EACH
60 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 179.000 LFT
61 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 2.000 EACH
62 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 16.000 EACH
63 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
64 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
65 805-78420 DISCONNECT HANGER 8.000 EACH
66 805-78445 SIGNAL SERVICE 1.000 EACH
67 805-78467 SIGNAL CABLE, 3C 8GA. 49.000 LFT
68 805-78485 SIGNAL CABLE, 5C 14GA. 2,569.000 LFT
69 805-78490 SIGNAL CABLE, 7C 14CGA. 1,046.000 LFT
70 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
71 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
72 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 6.000 EACH
73 805-90005 SIGNAL PEDESTAL, 10 FT. 2.000 EACH
74 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 32.000 SYS
75 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 31.000 LFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,339.000 LFT
77 808-06716 LINE, REMOVE 2,626.000 LFT
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,664.000 LFT
79 808-75284 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 6.000 LFT
80 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 257.000 LFT
81 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 969.000 LFT
82 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
83 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 11.000 EACH
84 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 1.000 EACH

85 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 19.000 LFT
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CALL ORDER : 260 CONTRACT ID :© R -29025-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02255 TREE, 18 IN., REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 5,835.000 CYS
14 205-03371 SEDIMENT, REMOVE 40.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 221.000 TON
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 168.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
18 205-06934 TEMPORARY MULCHING 20.000 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 112.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,103.000 LFT
21 207-08263 SUBGRADE TREATMENT, TYPE IA 9,585.000 SYS
22 207-08265 SUBGRADE TREATMENT, TYPE I11A 1,060.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE I111A 1,207.000 SYS
24 211-07454 STRUCTURE BACKFILL 315.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,614.000 TON
26 306-08043 MILLING, TRANSITION 480.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 957.000 TON
29 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,433.000 TON
30 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,475.000 TON
31 402-07433 HMA SURFACE, TYPE B 195.000 TON
32 402-07441 HVA BASE, TYPE B 586.000 TON
33 406-05520 ASPHALT FOR TACK COAT 8.000 TON
34 607-06175 GUTTER, CONCRETE 94 .000 LFT
35 610-07486 HMA FOR APPROACHES, TYPE A 423.000 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
37 615-06490 RIGHT OF WAY MARKER 44.000 EACH
38 615-06505 MONUMENT, B 4.000 EACH
39 615-07832 BENCH MARK POST 1.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
41 621-06545 FERTILIZER 1.000 TON
42 621-06553 SEED MIXTURE, R 360.000 LBS
43 621-06557 SEED MIXTURE, T 1,200.000 LBS
44 621-06565 MULCHING MATERIAL 4.000 TON
45 621-06567 WATER 39.000 KGAL
46 621-06575 SODDING, NURSERY 9,653.000 SYS
47 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 174.000 LFT
48 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 16.000 EACH
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CALL ORDER : 260 CONTRACT ID :© R -29025-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

49 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 4.000 EACH
50 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LFT
51 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 200.000 LFT
52 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 114.000 LFT
53 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 2,181.000 LFT
54 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 4.000 LFT
55 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 739.000 LFT
56 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 159.000 LFT
57 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 200.000 LFT
58 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 92.000 TON
59 715-09064 VIDEO INSPECTION FOR PIPE 2,291.000 LFT
60 715-09173 GRATED BOX END SECTION, 1, 4:1, 48 IN. X 24 IN. 4.000 EACH
61 715-46005 PIPE END SECTION, 15 IN. 8.000 EACH
62 715-46020 PIPE END SECTION, 24 IN. 8.000 EACH
63 720-45135 INLET, F7, MODIFIED 1.000 EACH
64 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
65 720-45410 MANHOLE, C4 6.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,385.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,375.000 LFT
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, 111-A 120.000 LFT
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 99.000 LFT
76 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 12.000 SFT
77 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 47.000 SFT
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,018.000 LFT
79 808-06716 LINE, REMOVE 472.000 LFT
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,474.000 LFT
81 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 356.000 LFT
82 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 84.000 LFT
83 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 42.000 EACH
86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 119.000 EACH

87 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,280.000 LFT
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CALL ORDER 270 CONTRACT ID : R -29085-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS

5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS

7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS

8 109-08359 LIQUIDATED DAMAGES 1.000 DOL

9 109-08360 CONTRACT LIENS 1.000 DOL

10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
17 202-02240 PAVEMENT REMOVAL 152.000 SYS

18 202-02241 GUARDRAIL, REMOVE 679.000 LFT

19 202-02273 CENTER CURB, CONCRETE, REMOVE 193.000 SYS
20 202-02278 CURB, CONCRETE, REMOVE 315.000 LFT
21 202-02279 CURB AND GUTTER, REMOVE 597.000 LFT
22 202-52710 SIDEWALK, CONCRETE, REMOVE 67.000 SYS
23  202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 28.000 EACH
24 202-91385 INLET, REMOVE 5.000 EACH
25 202-93047 MANHOLE, REMOVE 1.000 EACH
26 202-96133 PIPE, REMOVE 927.000 LFT

27 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 2,925.000 LFT

28 203-02000 EXCAVATION, COMMON 10,240.000 CYS

29 203-02070 BORROW 1,005.000 CYS
30 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 55.000 TON
31 205-06932 TEMPORARY CHECK DAM, STRAW BALES 107.000 LFT

32 205-06933 TEMPORARY DITCH INLET PROTECTION 9.000 EACH
33 205-06937 TEMPORARY SILT FENCE 2,020.000 LFT
34 207-08263 SUBGRADE TREATMENT, TYPE IA 27,538.000 SYS
35 211-07454 STRUCTURE BACKFILL 6,090.000 CYS

36 213-08058 FLOWABLE BACKFILL 83.000 CYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,185.000 TON
38 303-02051 STONE, NO 2 100.000 TON

39 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 50.000 TON
40 306-08033 MILLING, ASPHALT, 1 IN. 9,760.000 SYS
41 306-08043 MILLING, TRANSITION 1,479.000 SYS
42 401-06264 PROFILOGRAPH, HMA LUMP LUMP
43 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,819.000 TON
44 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 4,004.000 TON
45 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 14,022.000 TON
46 402-07453 HMA FOR TEMPORARY PAVEMENT 603.000 TON
47 406-05520 ASPHALT FOR TACK COAT 30.000 TON

48 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 50

CALL ORDER : 270 CONTRACT ID : R -29085-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 850.000 LFT
50 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 2.000 EACH
51 603-06045 FENCE, CHAIN LINK, 48 IN. 2,129.000 LFT
52 604-07894 CURB RAMP, CONCRETE, A 6.000 SYS
53 604-07901 CURB RAMP, CONCRETE, G 3.000 SYS
54 604-07902 CURB RAMP, CONCRETE, H 4.000 SYS
55 604-91531 SIDEWALK, CONCRETE, 4 IN. 303.000 SYS
56 605-06120 CURB, CONCRETE 1,019.000 LFT
57 605-06140 CURB AND GUTTER, CONCRETE 2,638.000 LFT
58 605-06250 CENTER CURB, C, CONCRETE 241.000 SYS
59 606-07484 MILLED HMA SHOULDER CORRUGATIONS 8,260.000 LFT
60 610-07486 HMA FOR APPROACHES, TYPE A 193.000 TON
61 610-07487 HMA FOR APPROACHES, TYPE B 293.000 TON
62 610-07712 PCCP FOR APPROACHES, 6 IN. 820.000 SYS
63 610-07788 HMA FOR APPROACHES, TYPE D 364.000 TON
64 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
65 615-06490 RIGHT OF WAY MARKER 29.000 EACH
66 615-06505 MONUMENT, B 2.000 EACH
67 616-06451 RIPRAP, UNIFORM 23.000 TON
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
69 621-06545 FERTILIZER 2.000 TON
70 621-06553 SEED MIXTURE, R 706.000 LBS
71 621-06557 SEED MIXTURE, T 493.000 LBS
72 621-06565 MULCHING MATERIAL 21.000 TON
73 621-06567 WATER 36.000 KGAL
74 621-06574 SODDING 4,671.000 SYS
75 621-06575 SODDING, NURSERY 5,052.000 SYS
76 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
77 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 165.000 LFT
78 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 117.000 LFT
79 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 675.000 LFT
80 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,663.000 LFT
81 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 251.000 LFT
82 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 757.000 LFT
83 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 942.000 LFT
84 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 28.000 TON
85 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 36.000 TON
86 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
87 720-45069 INLET, P12 1.000 EACH
88 720-45235 CATCH BASIN, E7 1.000 EACH
89 720-45410 MANHOLE, C4 4.000 EACH
90 720-90984 MANHOLE, C2 3.000 EACH
91 720-91352 CATCH BASIN, F7 2.000 EACH
92 720-93501 MANHOLE, L4 1.000 EACH
93 720-94612 MANHOLE, K4 1.000 EACH
94 720-95422 MANHOLE, J4 1.000 EACH
95 720-97958 MANHOLE, K2 1.000 EACH
96 720-98174 INLET, B15 8.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -29085-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
97 720-98555 INLET, C15 2.000 EACH
98 720-99417 CATCH BASIN, C15 7.000 EACH
99 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 168.000 SYS
100 732-08421 MODULAR BLOCK WALL ERECTION 168.000 SYS
101 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 42.000 EACH
102 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
103 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 35,467.000 LFT
104 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 30,612.000 LFT
105 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
106 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
107 801-06710 FLASHING ARROW SIGN 230.000 DAY
108 801-06775 MAINTAINING TRAFFIC LUMP LUMP
109 801-07119 BARRICADE, 111-B 252.000 LFT
110 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 903.000 LFT
111 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 173.000 LFT
112 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 110.000 LFT
113 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 124 .300 SFT
114 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 55.400 SFT
115 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 16.500 SFT
116 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
117 805-01842 HANDHOLE, SIGNAL 9.000 EACH
118 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 9.000 EACH
119 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
120 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
121 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,950.000 LFT
122 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
123 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
124 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 6.000 EACH
125 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
126 805-78415 SPAN, CATENARY, AND TETHER 5.000 EACH
127 805-78420 DISCONNECT HANGER 4.000 EACH
128 805-78467 SIGNAL CABLE, 3C 8GA. 55.000 LFT
129 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 720.000 LFT
130 805-78485 SIGNAL CABLE, 5C 14GA. 1,440.000 LFT
131 805-78490 SIGNAL CABLE, 7C 14GA. 1,585.000 LFT
132 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,800.000 LFT
133 805-78746 PREFORMED LOOP DETECTORS 1,342.000 LFT
134 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
135 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 250.000 LFT
136 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
137 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
138 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
139 807-04967 CABLE 800.000 LFT
140 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE, 84.000 LFT
141 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,748.000 LFT
142 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,475.000 LFT
143 808-06716 LINE, REMOVE 965.000 LFT

144 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,310.000 LFT
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CALL ORDER 270 CONTRACT ID : R -29085-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

145 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 225.000 LFT
146 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 274.000 LFT
147 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 104.000 LFT
148 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 25.000 EACH
149 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 15.000 EACH
150 808-75994 PRISMATIC REFLECTOR 20.000 EACH
151 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 80.000 EACH
152 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 103.000 EACH
153 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 710.000 LFT

154 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 56.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -29359-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE
1 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS
2 105-09291 MOBILE BROADBAND ACCESS 4.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 203-02000 EXCAVATION, COMMON 201.000 CYS
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 401.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 62.000 TON
11 304-07490 HMA PATCHING, TYPE B 300.000 TON
12 306-08042 MILLING, SCARIFICATION/PROFILE 46,300.000 SYS
13 306-08043 MILLING, TRANSITION 2,150.000 SYS
14 402-07433 HMA SURFACE, TYPE B 4,100.000 TON
15 402-07438 HMA INTERMEDIATE, TYPE B 190.000 TON
16 406-05520 ASPHALT FOR TACK COAT 12.500 TON
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 9,500.000 LFT
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CALL ORDER 290 CONTRACT ID : R -29361-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 304-07783 HMA PATCHING, TYPE D 193.000 TON
14 506-06333 PCCP PATCHING, FULL DEPTH 2,591.000 SYS
15 506-06334 PCCP PATCHING, PARTIAL DEPTH 31.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
18 801-06710 FLASHING ARROW SIGN 720.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP

20 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 720.000 DAY
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CALL ORDER : 300 CONTRACT ID : R -29576-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 17,012.000 CYS
17 203-02070 BORROW 394.000 CYS
18 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
19 205-06937 TEMPORARY SILT FENCE 9,889.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 25,998.810 SYS
21 211-07454 STRUCTURE BACKFILL 10,596.700 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,514.860 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 181.390 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 512.900 SYS
25 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,633.250 TON
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 60.570 TON
27 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,722.080 TON
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 25.530 TON
29 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 4,355.320 TON
30 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 120.670 TON
31 406-05520 ASPHALT FOR TACK COAT 10.230 TON
32 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
33 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
35 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 75.000 LFT
36 604-07896 CURB RAMP, CONCRETE, B 62.000 SYS
37 604-07900 CURB RAMP, CONCRETE, F 347.400 SYS
38 604-07901 CURB RAMP, CONCRETE, G 28.400 SYS
39 604-07902 CURB RAMP, CONCRETE, H 302.000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 12.100 SYS
41 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,831.580 SYS
42 605-06140 CURB AND GUTTER, CONCRETE 8,511.600 LFT
43 605-06145 CURB AND GUTTER, B, CONCRETE 138.900 LFT
44 610-07712 PCCP FOR APPROACHES, 6 IN. 2,282.500 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN. 677.780 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
47 615-06490 RIGHT OF WAY MARKER 45.000 EACH

48 615-06505 MONUMENT, B 16.000 EACH
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CALL ORDER - 300 CONTRACT ID : R -29576-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPLACEMENT

49 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
51 621-06575 SODDING, NURSERY 3,558.000 SYS
52 702-04878 GRATES, BASINS, AND FITTINGS, DUCTILE IRON 17,420.000 LBS
53 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 765.000 LFT
54 715-02889 SERVICE LINE, 1 IN. 171.000 LFT
55 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 47.000 LFT
56 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,033.000 LFT
57 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 423.000 LFT
58 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 368.000 LFT
59 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 140.000 LFT
60 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 168.000 LFT
61 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 408.000 LFT
62 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 1,242.000 LFT
63 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 294.000 LFT
64 715-05163 PIPE, TYPE 2, CIRCULAR, 60 IN. 1,714.000 LFT
65 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 97.000 LFT
66 715-05350 PIPE, TYPE 2, DEFORMED, MIN. AREA 20.5 SQ. FT. 223.000 LFT
67 715-05408 PIPE, SANITARY SEWER, 8 IN. 198.000 LFT
68 715-05409 PIPE, SANITARY SEWER, 10 IN. 45.000 LFT
69 715-05412 PIPE, SANITARY SEWER, 15 IN. 2,065.000 LFT
70 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 189.000 LFT
71 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
72 720-45005 INLET, A2 1.000 EACH
73 720-45235 CATCH BASIN, E7 2.000 EACH
74 720-45265 PIPE CATCH BASIN, 15 IN. 2.000 EACH
75 720-45410 MANHOLE, C4 14.000 EACH
76 720-93501 MANHOLE, L4 2.000 EACH
77 720-94612 MANHOLE, K4 11.000 EACH
78 720-95335 MANHOLE, M4 16.000 EACH
79 720-95422 MANHOLE, J4 12.000 EACH
80 720-98174 INLET, B15 67.000 EACH
81 720-98555 INLET, C15 39.000 EACH
82 732-01898 WATER MAIN, DUCTILE IRON, 10 IN. 185.000 LFT
83 732-02531 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN. 19.000 EACH
84 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 1.000 EACH
85 732-03063 TAPPING SLEEVE 16.000 EACH
86 732-03064 TAPPING VALVE 13.000 EACH
87 732-03942 HYDRANT 2.000 EACH
88 732-04965 WATER SERVICE LINE 32.000 LFT
89 732-09196 VALVE WITH BOX, RESTRINED, GATE, DUCTILE 1.000 EACH
90 732-09197 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE 1.000 EACH
91 732-09202 VALVE WITH BOX, RESTRAINED, GATE, 1.000 EACH
92 732-09203 CUT-IN SLEEVE 1.000 EACH
93 732-90573 WATER SERVICE LINE, 0.75 IN 516.000 LFT
94 732-91738 WATER MAIN, DUCTILE IRON, 6 IN. 2,810.000 LFT
95 732-91739 WATER MAIN, DUCTILE IRON, 8 IN. 1,393.000 LFT

96 732-91742 FIRE HYDRANT 10.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -29576-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPLACEMENT

97 732-96670 WATER MAIN, DUCTILE IRON, 12 IN. 65.000 LFT
98 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
100 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
101 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 341.210 LFT
105 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 246.500 SFT
106 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 26.000 SFT
107 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 746.500 LFT
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 17,490.000 LFT
109 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 431.000 LFT
110 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,522.000 LFT

111 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 1.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -29600-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRICTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02255 TREE, 18 IN., REMOVE 3.000 EACH
13 202-02260 TREE, 30 IN., REMOVE 4.000 EACH
14 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
15 202-91385 INLET, REMOVE 4.000 EACH
16 202-93047 MANHOLE, REMOVE 1.000 EACH
17 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 10.000 EACH
18 203-02000 EXCAVATION, COMMON 3,447.000 CYS
19 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 21.000 EACH
20 205-06937 TEMPORARY SILT FENCE 200.000 LFT
21 207-08267 SUBGRADE TREATMENT, TYPE I111A 197.000 SYS
22 207-08268 SUBGRADE TREATMENT, TYPE 1V 8,836.000 SYS
23 210-07739 TEMPORARY 10.000 EACH
24 210-07838 SYSTEM 1.000 EACH
25 210-08249 RETAINING WALL 71.000 SYS
26 211-02050 B BORROW 814.000 CYS
27 211-07454 STRUCTURE BACKFILL 813.000 CYS
28 213-04324 FLOWABLE FILL 178.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 40.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,181.000 SYS
31 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 813.000 TON
32 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,032.000 TON
33 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,519.000 TON
34 406-05520 ASPHALT FOR TACK COAT 3.000 TON
35 604-03643 BRICK PAVERS 226.000 SYS
36 604-07894 CURB RAMP, CONCRETE, A 115.000 SYS
37 604-07896 CURB RAMP, CONCRETE, B 69.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 8.000 SYS
39 604-07898 CURB RAMP, CONCRETE, D 6.000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 91.000 SYS
41 604-44251 STEPS, CONCRETE 22.000 CYS
42 604-90335 SIDEWALK, CURBFACE, CONCRETE, MODIFIED 240.700 SYS
43 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,609.000 SYS
44 605-06120 CURB, CONCRETE 19.000 LFT
45 605-06125 CURB, CONCRETE, MODIFIED 332.000 LFT
46 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,700.000 LFT
47 610-07486 HMA FOR APPROACHES, TYPE A 8.000 TON

48 610-09108 PCCP FOR APPROACHES, 9 IN. 197.000 SYS
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CALL ORDER - 310 CONTRACT ID : R -29600-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRICTION

49 615-06505 MONUMENT, B 3.000 EACH
50 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
51 616-02320 GEOTEXTILES 33.000 SYS
52 621-06575 SODDING, NURSERY 856.000 SYS
53 622-03948 PLANTER 20.000 EACH
54 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 6.000 EACH
55 706-01268 HANDRAIL, ALUMINUM 320.000 LFT
56 706-91664 PIPE RAILING 263.000 LFT
57 712-03812 BENCH 1.000 EACH
58 714-05065 MASONRY WALL 9.000 LFT
59 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 100.000 LFT
60 715-04612 PIPE 160.000 LFT
61 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 70.000 LFT
62 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 50.000 LFT
63 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,105.000 LFT
64 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 214.000 LFT
65 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 135.000 LFT
66 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 338.000 LFT
67 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 11.000 LFT
68 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 112.000 TON
69 715-92525 WATER MAIN, 10 IN. 1,731.000 LFT
70 715-93911 WATER MAIN, 4 IN. 66.000 LFT
71 715-93912 WATER MAIN, 6 IN. 261.000 LFT
72 715-96629 WATER SERVICE LINE, 1 IN. 32.000 LFT
73 720-09079 INLET, HA5, MODIFIED 1.000 EACH
74 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
75 720-45410 MANHOLE, C4 8.000 EACH
76 720-93409 INLET, B15, MODIFIED 5.000 EACH
77 720-93501 MANHOLE, L4 1.000 EACH
78 720-95422 MANHOLE, J4 1.000 EACH
79 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
80 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
81 720-98174 INLET, B15 11.000 EACH
82 720-98555 INLET, C15 4.000 EACH
83 720-98869 MANHOLE, L4, MODIFIED 1.000 EACH
84 732-03063 TAPPING SLEEVE 2.000 EACH
85 732-03063 TAPPING SLEEVE 4.000 EACH
86 732-03942 HYDRANT 4.000 EACH
87 732-03943 WATER VALVE 8.000 EACH
88 732-03943 WATER VALVE 1.000 EACH
89 732-03943 WATER VALVE 1.000 EACH
90 732-06050 CAP 8.000 EACH
91 732-07653 COARSE AGGREGATE, NO. 8 2.000 TON
92 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,980.000 LFT
95 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABL, 6 IN. 26.000 LFT

96 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 89.000 LFT
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CALL ORDER : 310 CONTRACT ID : R -29600-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRICTION

97 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
99 801-07119 BARRICADE, 111-B 180.000 LFT
100 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,610.000 LFT
101 805-08093 POLE 7.000 EACH
102 805-08093 POLE 33.000 EACH
103 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 3,125.000 LFT
104 807-04112 WIRE, XHHW, NO. 10 1,525.000 LFT
105 807-04651 WIRE 290.000 LFT
106 807-04779 CONCRETE FOUNDATION WITH GROUNDING 33.000 EACH
107 807-04779 CONCRETE FOUNDATION WITH GROUNDING 7.000 EACH
108 807-05074 DISCONNECT 2.000 EACH
109 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 5,040.000 LFT
110 807-86910 CONNECTOR KIT, UNFUSED 40.000 EACH
111 807-86915 CONNECTOR KIT, FUSED 40.000 EACH
112 808-04767 LINE 521.000 LFT
113 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,056.000 LFT
114 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 1,227.000 LFT
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,611.000 LFT
116 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 180.000 LFT
117 808-95933 CURB PAINTING, YELLOW 1,537.000 LFT

118 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 7.000 EACH
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CALL ORDER : 320 CONTRACT ID : R -29745-A
LETTING DATE :

SECTION NO. 0001 AUXILIARY LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 500.000 CYS
16 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 500.000 CYS
17 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 500.000 CYS
18 202-08429 REGULATED MATERIALS, DISPOSE, B 1,000.000 GAL
19 202-08430 REGULATED MATERIALS, REMOVE, B 1,000.000 GAL
20 202-08431 REGULATED MATERIALS, TRANSPORT, B 1,000.000 GAL
21 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 6.000 EACH
22 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 6.000 EACH
23 203-02000 EXCAVATION, COMMON 5,961.000 CYS
24 205-06932 TEMPORARY CHECK DAM, STRAW BALES 224.000 LFT
25 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
26 205-06937 TEMPORARY SILT FENCE 400.000 LFT
27 207-08263 SUBGRADE TREATMENT, TYPE IA 13,904.000 SYS
28 207-08267 SUBGRADE TREATMENT, TYPE I111A 445.000 SYS
29 211-07454 STRUCTURE BACKFILL 8.600 CYS
30 303-01180 COMPACTED AGGREGATE, NO. 53 3,672.000 TON
31 306-08033 MILLING, ASPHALT, 1 IN. 5,953.000 SYS
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 750.000 SYS
33 306-08043 MILLING, TRANSITION 267.000 SYS
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,406.000 TON
36 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,953.000 TON
37 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,703.000 TON
38 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 966.000 TON
39 406-05520 ASPHALT FOR TACK COAT 8.500 TON
40 606-07484 MILLED HMA SHOULDER CORRUGATIONS 3,687.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 434.000 TON
42 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
43 615-06490 RIGHT OF WAY MARKER 18.000 EACH
44  615-06505 MONUMENT, B 13.000 EACH
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-06545 FERTILIZER 0.900 TON
47 621-06553 SEED MIXTURE, R 371.000 LBS

48 621-06565 MULCHING MATERIAL 4.400 TON
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CALL ORDER : 320 CONTRACT ID : R -29745-A
LETTING DATE :

SECTION NO. 0001 AUXILIARY LANES

49 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 130.000 LFT
50 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 41.000 LFT
51 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
52 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
53 720-45030 INLET, E7 2.000 EACH
54 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 22,749.000 LFT
58 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 68.000 LFT
59 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07119 BARRICADE, 111-B 178.000 LFT
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 146.000 LFT
64 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 24.000 LFT
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 130.000 SFT
66 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 11.500 SFT
67 805-01842 HANDHOLE, SIGNAL 8.000 EACH
68 805-02328 SIGNAL CABLE, 1C 14GA. 2,600.000 LFT
69 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,202.000 LFT
70 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
71 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
72 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
73 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
74 805-78420 DISCONNECT HANGER 4.000 EACH
75 805-78445 SIGNAL SERVICE 1.000 EACH
76 805-78467 SIGNAL CABLE, 3C 8GA. 32.000 LFT
77 805-78485 SIGNAL CABLE, 5C 14GA. 222.000 LFT
78 805-78490 SIGNAL CABLE, 7C 14GA. 611.000 LFT
79 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,337.000 LFT
80 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
81 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
82 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 1.000 EACH
83 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 650.000 LFT
84 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
85 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
86 805-96014 SAW CUT, FULL DEPTH 5,630.000 LFT
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,983.000 LFT
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,356.000 LFT
89 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 341.000 LFT
90 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 160.000 LFT
91 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 11.000 EACH
92 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH
93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 91.000 EACH

94 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,074.000 LFT
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CALL ORDER : 330 CONTRACT ID : R -29746-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 CONCRETE PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS

3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS

4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

5 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS

6 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS

7 109-08359 LIQUIDATED DAMAGES 1.000 DOL

8 109-08360 CONTRACT LIENS 1.000 DOL

9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-05441 GRIND CONCRETE PAVEMENT 15,840.000 SYS
12 506-06333 PCCP PATCHING, FULL DEPTH 1,207.000 SYS
13 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 190,328.000 LFT
14 507-07505 RETROFIT LOAD TRANSFER 144.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
17 801-06710 FLASHING ARROW SIGN 720.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP

19 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 720.000 DAY
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CALL ORDER : 350 CONTRACT ID :© R -29757-A
LETTING DATE :

SECTION NO. 0001 LANDSCAPING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01502 LIGHT STANDARD, REMOVE 4.000 EACH
12 202-02240 PAVEMENT REMOVAL 20.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,099.000 LFT
14 202-03875 CONCRETE STEPS, REMOVE 4.000 EACH
15 202-05545 REGULATED MATERIALS, DISPOSE, C 20.000 CYS
16 202-05550 REGULATED MATERIALS, REMOVE, C 20.000 CYS
17 202-05555 REGULATED MATERIALS, TRANSPORT, C 20.000 CYS
18 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL 1.000 EACH
19 202-52710 SIDEWALK, CONCRETE, REMOVE 1,694.000 SYS
20 204-92222 TESTING FOR CONTAMINATED MATERIALS 4.000 EACH
21 210-05066 FOUNTAIN 1.000 EACH
22 210-05815 LIGHTING 1.000 EACH
23 211-07454 STRUCTURE BACKFILL 247.000 CYS
24 213-04324 FLOWABLE FILL 220.000 CYS
25 303-01180 COMPACTED AGGREGATE, NO. 53 131.000 TON
26 304-07490 HMA PATCHING, TYPE B 16.500 TON
27 406-05521 ASPHALT FOR TACK COAT 80.000 SYS
28 604-06070 SIDEWALK, CONCRETE 128.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 36.000 SYS
30 604-07896 CURB RAMP, CONCRETE, B 24.000 SYS
31 604-07897 CURB RAMP, CONCRETE, C 20.000 SYS
32 604-91404 SIDEWALK, CONCRETE, 5 IN. 1,265.000 SYS
33 605-06120 CURB, CONCRETE 322.000 LFT
34 605-06140 CURB AND GUTTER, CONCRETE 859.000 LFT
35 610-08446 PCCP FOR APPROACHES, 6 IN. 43.000 SYS
36 621-06574 SODDING 510.000 SYS
37 622-04648 TREE GRATE 12.000 EACH
38 702-51864 FIELD DRILLED HOLE 1.000 EACH
39 702-90915 CONCRETE, A 1.500 CYS
40 714-04802 CONCRETE MODULAR BLOCK WALL 25.000 SYS
41 715-01902 WATER SERVICE LINE, 2 IN. 120.000 LFT
42 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 298.000 LFT
43 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
44  720-45030 INLET, E7 1.000 EACH
45 720-45045 INLET, J10 1.000 EACH
46 720-45055 INLET, M10 2.000 EACH
47 720-45135 INLET, F7, MODIFIED 1.000 EACH

48 732-04445 WATER TAP LUMP LUMP
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CALL ORDER : 350 CONTRACT ID :© R -29757-A
LETTING DATE :

SECTION NO. 0001 LANDSCAPING

49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, I111-A 80.000 LFT
54 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
55 802-76055 SIGN POST, A 180.000 LFT
56 805-86900 JUNCTION BOX 6.000 EACH
57 807-03802 LIGHT STANDARDS 3.000 EACH
58 807-03802 LIGHT STANDARDS 18.000 EACH
59 807-06585 CLOCK 1.000 EACH
60 807-86810 SERVICE POINT, 11 2.000 EACH
61 805-06600 CONDUIT, PVC, 3 IN. 150.000 LFT
62 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 750.000 LFT
63 805-95888 WIRE, NO. 8 COPPER, 1C 13,000.000 LFT
64 805-95889 WIRE, NO. 10 COPPER, 1C 150.000 LFT
65 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 2,250.000 LFT
66 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 120.000 LFT

67 807-08469 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 21.000 EACH
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CALL ORDER : 360 CONTRACT ID : R -29768-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 21,230.000 SYS
15 202-02241 GUARDRAIL, REMOVE 2,340.000 LFT
16 202-93741 GUARD RAIL END TREATMENT, REMOVE 12.000 EACH
17 203-02000 EXCAVATION, COMMON 2,800.000 CYS
18 205-06937 TEMPORARY SILT FENCE 5,826.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 21,230.000 SYS
20 303-07449 COMPACTED AGGREGATE, NO. 73 410.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 21,230.000 SYS
22 306-08043 MILLING, TRANSITION 5,600.000 SYS
23 306-08432 MILLING, APPROACH 455.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,121.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,820.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,880.000 TON
28 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 3,220.000 TON
29 402-07453 HMA FOR TEMPORARY PAVEMENT 500.000 TON
30 406-05520 ASPHALT FOR TACK COAT 38.000 TON
31 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
32 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
34 601-94690 GUARDRAIL END TREATMENT, MS 6.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 825.000 LFT
36 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 1,525.500 LFT
37 610-05527 HMA FOR APPROACHES 38.000 TON
38 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 8,000.000 LFT
39 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,000.000 LFT
40 718-06526 HMA FOR UNDERDRAINS 500.000 TON
41 718-06529 OUTLET PROTECTOR, 2 82.000 EACH
42 718-52610 AGGREGATE FOR UNDERDRAINS 1,450.000 CYS
43 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
45 801-04746 ENERGY ABSORBING TERMINAL, CZ 2.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 600.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,500.000 LFT

48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
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CALL ORDER : 360 CONTRACT ID : R -29768-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
50 801-06710 FLASHING ARROW SIGN 150.000 DAY
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, 111-A 188.000 LFT
53 801-07119 BARRICADE, 111-B 188.000 LFT
54 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,700.000 LFT
55 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
56 801-94295 SIGNAL HEAD, RELOCATE 24.000 EACH
57 805-78490 SIGNAL CABLE, 7C 14GA. 720.000 LFT
58 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,470.000 LFT
59 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,543.000 LFT
60 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,026.000 LFT
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,174.000 LFT
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 268.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 268.000 EACH
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CALL ORDER : 370 CONTRACT ID : R -29817-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-75997 PRISMATIC REFLECTOR, REMOVE 10.000 EACH
15 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 64.000 LFT
16 203-02000 EXCAVATION, COMMON 844.700 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.200 TON
18 205-06934 TEMPORARY MULCHING 2.400 TON
19 205-06937 TEMPORARY SILT FENCE 681.500 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 2,438.200 SYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 479.500 TON
22 303-60012 AGGREGATE, 2 180.600 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,633.000 SYS
24 402-07434 HMA SURFACE, TYPE C 80.900 TON
25 402-07439 HMA INTERMEDIATE, TYPE C 134.800 TON
26 402-07442 HMA BASE, TYPE C 592.900 TON
27 402-07452 HMA WEDGE AND LEVEL, TYPE C 135.400 TON
28 406-05520 ASPHALT FOR TACK COAT 2.600 TON
29 603-06040 FENCE, FARM FIELD, 47 IN. 32.000 LFT
30 606-07484 MILLED HMA SHOULDER CORRUGATIONS 1,270.000 LFT
31 610-07488 HMA FOR APPROACHES, TYPE C 844.800 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 4,639.000 SYS
34 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 24.000 LFT
35 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,430.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
39 801-06710 FLASHING ARROW SIGN 90.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
42 804-06771 DELINEATOR POST, FLEXIBLE 11.000 EACH
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,680.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 240.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

47 808-75994 PRISMATIC REFLECTOR 10.000 EACH
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CALL ORDER : 380 CONTRACT ID : R -29845-B
LETTING DATE :

SECTION NO. 0001 REHABILITATION OF LAPORTE TRAIN DEPOT,

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 210-06744 INTERIOR LUMP LUMP
9 210-07893 IRRIGATION LUMP LUMP
10 621-06570 TOP SOIL 21.000 CYS
11 621-06570 TOP SOIL 6.000 CYS
12 622-03948 PLANTER 3.000 EACH
13 622-03948 PLANTER 1.000 EACH
14 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 20.000 EACH
15 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 82.000 EACH
16 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 8.000 EACH
17 622-05653 PLANT, GROUND COVER 180.000 EACH
18 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
19 711-90932 EDGING, STEEL 160.000 LFT
20 719-03975 BUILDING PLUMBING LUMP LUMP
21 805-04973 CONDUIT 289.000 LFT
22 805-95890 WIRE, NO. 12 COPPER, 1/C 867.000 LFT
23 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 12.000 EACH
24 807-03694 BUILDING ELECTRICAL LUMP LUMP

25 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER : 390 CONTRACT ID : R -30067-A
LETTING DATE :

SECTION NO. 0001 ASPHALT PACHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-91385 INLET, REMOVE 6.000 EACH
15 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 3,400.000 LFT
16 202-95080 TEMPORARY CONCRETE BARRIER, REMOVE 10,200.000 LFT
17 203-02000 EXCAVATION, COMMON 61,107.200 CYS
18 205-06937 TEMPORARY SILT FENCE 6,800.000 LFT
19 205-08511 EROSION CONTROL 135.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 52,433.300 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 4,325.800 TON
23 401-09340 QC/QA-HMA, 5, 76, INTERMEDIATE, 17,591.400 TON
24 401-09342 QC/QA-HMA, 5, 64, BASE, 25.0 mm-PWL 28,838.300 TON
25 406-05520 ASPHALT FOR TACK COAT 52.400 TON
26 602-08605 CONCRETE BARRIER, 33 IN. 3,400.000 LFT
27 616-94426 GEOGRID 46,100.000 SYS
28 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 22,300.000 LFT
29 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 11.000 LFT
30 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. 905.000 LFT
31 718-52610 AGGREGATE FOR UNDERDRAINS 9,500.000 CYS
32 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,000.000 SYS
33 720-07299 INLET TYPE H 6.000 EACH
34 801-01295 BARRELS FOR CROSSOVER 400.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 13.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,316.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,316.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-08388 TEMPORARY TRAFFIC BARRIER 10,200.000 LFT
41 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,280.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,560.000 LFT

43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,560.000 LFT
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CALL ORDER : 400 CONTRACT ID : R -30212-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 GUARD RAIL ATTENUATORS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
6 105-09291 MOBILE BROADBAND ACCESS 6.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 1,406.500 LFT
15 202-02273 CENTER CURB, CONCRETE, REMOVE 14.000 SYS
16 202-93741 GUARD RAIL END TREATMENT, REMOVE 20.000 EACH
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
18 203-02000 EXCAVATION, COMMON 9.000 CYS
19 203-02070 BORROW 180.000 CYS
20 203-08607 LINEAR GRADING 6,387.500 LFT
21 303-01180 COMPACTED AGGREGATE, NO. 53 480.000 TON
22 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 3.000 EACH
23 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
24 601-03677 ANCHOR, TYPE 5 1.000 EACH
25 601-05999 CURVED TERMINAL END 1.000 EACH
26 601-06037 GUARDRAIL END TREATMENT, 1 3.000 EACH
27 601-06244 IMPACT ATTENUATOR, R2, W3, TL-2 2.000 EACH
28 601-07607 IMPACT ATTENUATOR 2.000 EACH
29 601-92948 GUARDRAIL, ADJUST HEIGHT 475.000 LFT
30 601-93346 GUARDRAIL CONNECTOR, AS 13.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 23.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 5,031.500 LFT
33 605-06240 CENTER CURB, A, CONCRETE 46.000 SYS
34 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
36 801-06710 FLASHING ARROW SIGN 56.000 DAY

37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 410 CONTRACT ID : R -30296-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 304-07783 HMA PATCHING, TYPE D 1,155.000 TON
15 306-08043 MILLING, TRANSITION 5,109.000 SYS
16 306-08563 MILLING ASPHALT, 1 1/4 IN. 209,946.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 18,187.000 TON
19 404-05511 SEAL COAT, 2 884,674.000 SYS
20 406-05520 ASPHALT FOR TACK COAT 55.000 TON
21 506-06333 PCCP PATCHING, FULL DEPTH 3,500.000 SYS
22 606-07484 MILLED HMA SHOULDER CORRUGATIONS 884,674.000 LFT
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,400.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,400.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 86,424.000 LFT
29 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 86,424 .000 LFT
30 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 7,156.000 LFT
31 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 954.000 LFT
32 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 44,012.000 LFT
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,314.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,314.000 EACH
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CALL ORDER : 450 CONTRACT ID :© RS-27123-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 2,442 .000 LFT
15 202-02271 HEADWALL, REMOVE 37.000 EACH
16 202-93741 GUARD RAIL END TREATMENT, REMOVE 3.000 EACH
17 203-02070 BORROW 20.000 CYS
18 203-08607 LINEAR GRADING 200.000 LFT
19 303-07449 COMPACTED AGGREGATE, NO. 73 5,365.000 TON
20 304-07783 HMA PATCHING, TYPE D 1,672.000 TON
21 306-08033 MILLING, ASPHALT, 1 IN. 191,740.000 SYS
22 306-08043 MILLING, TRANSITION 4,480.000 SYS
23 306-08432 MILLING, APPROACH 4,200.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 15,820.000 TON
26 401-09338 QC/QA-HMA, 4, 70, INTERMEDIATE, 29,245.000 TON
27 406-05520 ASPHALT FOR TACK COAT 118.000 TON
28 506-06333 PCCP PATCHING, FULL DEPTH 5,800.000 SYS
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 150.000 EACH
30 601-04793 GUARDRAIL 539.000 LFT
31 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 2.000 EACH
32 601-06035 GUARDRAIL, RESET 3,513.000 LFT
33 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
35 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,046.250 LFT
37 606-07484 MILLED HMA SHOULDER CORRUGATIONS 56,195.000 LFT
38 610-07788 HMA FOR APPROACHES, TYPE D 4,200.000 TON
39 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 187.700 TON
40 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
41 612-60410 DRILLED HOLE FOR UNDERSEAL 2,010.000 EACH
42 615-06520 MONUMENT, RE-ESTABLISH 3.000 EACH
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-06559 MULCHED SEEDING, R 25.000 SYS
45 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 2,233.000 LFT
46 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 14.000 EACH
47 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 4.000 EACH
48 715-04857 SAFETY METAL END SECTION, 1.000 EACH
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CALL ORDER : 450 CONTRACT ID :© RS-27123-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 715-04857 SAFETY METAL END SECTION, 1.000 EACH
50 715-46000 PIPE END SECTION, 12 IN. 18.000 EACH
51 720-45065 INLET, N12 6.000 EACH
52 720-96995 CLEAN INLET 36.000 EACH
53 725-06857 PIPE LINER, THERMOPLASTIC, 24 IN. 135.000 LFT
54 725-06865 PIPE LINER, THERMOPLASTIC, 12 IN. 257.000 LFT
55 725-06867 PIPE LINER, THERMOPLASTIC, 18 IN. 268.000 LFT
56 730-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 4.000 EACH
57 730-03487 SAFETY METAL END SECTION, 4:1, 30 IN. 4.000 EACH
58 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,050.000 LFT
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,920.000 LFT
62 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
63 801-06710 FLASHING ARROW SIGN 120.000 DAY
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
66 804-06771 DELINEATOR POST, FLEXIBLE 325.000 EACH
67 804-06771 DELINEATOR POST, FLEXIBLE 206.000 EACH
68 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 6,996.000 LFT
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 57,914.000 LFT
70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 55,858.000 LFT
71 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 88.000 LFT
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 451.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 451.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-28607-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 216.000 SYS
17 202-02241 GUARDRAIL, REMOVE 514.000 LFT
18 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
19 202-02255 TREE, 18 IN., REMOVE 9.000 EACH
20 202-02260 TREE, 30 IN., REMOVE 8.000 EACH
21 202-02265 TREE, 48 IN., REMOVE 6.000 EACH
22 202-02271 HEADWALL, REMOVE 6.000 EACH
23 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
24 202-62420 BRIDGE RAILING, REMOVE 145.000 LFT
25 202-91385 INLET, REMOVE 3.000 EACH
26 202-93741 GUARD RAIL END TREATMENT, REMOVE 12.000 EACH
27 202-96133 PIPE, REMOVE 730.000 LFT
28 202-98488 PIPE END SECTION, REMOVE 34.000 EACH
29 203-02000 EXCAVATION, COMMON 245.000 CYS
30 203-08607 LINEAR GRADING 1,900.000 LFT
31 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,591.000 SYS
32 213-08058 FLOWABLE BACKFILL 227.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,561.000 TON
34 302-07455 DENSE GRADED SUBBASE 38.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 107.000 TON
36 303-07449 COMPACTED AGGREGATE, NO. 73 4,558.000 TON
37 304-07490 HMA PATCHING, TYPE B 5,151.000 TON
38 306-08033 MILLING, ASPHALT, 1 IN. 230,712.000 SYS
39 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,615.000 SYS
40 306-08043 MILLING, TRANSITION 5,590.000 SYS
41 306-08432 MILLING, APPROACH 17,860.000 SYS
42 401-06264 PROFILOGRAPH, HMA LUMP LUMP
43 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 19,790.000 TON
44 401-09052 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm-PWL 25,131.000 TON
45 402-07433 HMA SURFACE, TYPE B 29.000 TON
46 402-07438 HMA INTERMEDIATE, TYPE B 51.000 TON
47 402-07441 HVA BASE, TYPE B 195.000 TON

48 406-05520 ASPHALT FOR TACK COAT 126.000 TON
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CALL ORDER : 460 CONTRACT ID : RS-28607-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 406-05521 ASPHALT FOR TACK COAT 810.000 SYS
50 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
51 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
52 601-06238 IMPACT ATTENUATOR, R1, Wi, TL-3 1.000 EACH
53 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3 1.000 EACH
54 601-92948 GUARDRAIL, ADJUST HEIGHT 690.000 LFT
55 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
56 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
57 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 462.500 LFT
58 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 228.000 SYS
59 610-07487 HMA FOR APPROACHES, TYPE B 3,846.000 TON
60 615-06520 MONUMENT, RE-ESTABLISH 19.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 19.000 EACH
62 616-01763 RIPRAP, RELAID 147.000 SYS
63 616-02320 GEOTEXTILES 153.000 SYS
64 616-05688 RIPRAP, CLASS 1 64.000 TON
65 616-06405 RIPRAP, REVETMENT 76.000 TON
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
67 621-06626 MULCHED SEEDING, D 4,222.000 SYS
68 702-51863 FIELD DRILLED HOLE IN CONCRETE 516.000 EACH
69 703-06029 REINFORCING BARS, EPOXY COATED 14,192.000 LBS
70 706-06339 RAILING, PF-1 161.000 LFT
71 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
72 706-51020 CONCRETE, C, RAILING 9.000 CYS
73 709-51821 SURFACE SEAL LUMP LUMP
74 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 519.000 LFT
75 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 301.000 LFT
76 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 341.000 LFT
77 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 56.000 LFT
78 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 231.000 TON
79 715-09173 GRATED BOX END SECTION, 1, 4:1, 48 IN. X 24 IN. 2.000 EACH
80 715-09306 GRATED BOX END SECTION, 1, 3:, 2.000 EACH
81 715-09307 GRATED BOX END SECTION, 1, 3:1, 2.000 EACH
82 715-46005 PIPE END SECTION, 15 IN. 32.000 EACH
83 715-46010 PIPE END SECTION, 18 IN. 26.000 EACH
84 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
85 715-97695 GRATED BOX END SECTION, 1, 3:1, 48 IN. 4.000 EACH
86 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
87 720-45030 INLET, E7 2.000 EACH
88 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 150.000 SFT
89 722-51842 BRIDGE DECK OVERLAY 324.000 SYS
90 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.000 CYS
91 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
92 722-60824 SURFACE MILLING 2,481.000 SYS
93 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
94 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 8.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,827.000 LFT
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CALL ORDER : 460 CONTRACT ID : RS-28607-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK OVERLAY

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,946.000 LFT
98 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 466.000 LFT
99 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
100 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 233.000 LFT
101 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 273.000 LFT
105 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 210.000 LFT
106 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
107 801-92448 CONSTRUCTION SIGNS, MOBILE 1,050.000 DAY
108 804-04435 DELINEATOR POST, REMOVE 27.000 EACH
109 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,240.000 LFT
110 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 155.000 LFT
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 126,206.000 LFT
112 808-06716 LINE, REMOVE 1,059.000 LFT
113 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 15,274.000 LFT
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,640.000 LFT
115 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 134.000 LFT
116 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 970.000 EACH

117 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 970.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-28768-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 9,603.000 SYS
15 207-08263 SUBGRADE TREATMENT, TYPE IA 9,603.000 SYS
16 303-07449 COMPACTED AGGREGATE, NO. 73 5,000.000 TON
17 304-07783 HMA PATCHING, TYPE D 108.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 565,817.000 SYS
19 306-08043 MILLING, TRANSITION 2,400.000 SYS
20 306-08432 MILLING, APPROACH 13,115.000 SYS
21 306-08595 MILLING ASPHALT, 3 1/2 IN. 627.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 49,657.000 TON
24 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 225.000 TON
25 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 15,822.000 TON
26 406-05520 ASPHALT FOR TACK COAT 153.000 TON
27 503-05310 TERMINAL JOINT 17.400 LFT
28 506-06333 PCCP PATCHING, FULL DEPTH 164.000 SYS
29 606-07484 MILLED HMA SHOULDER CORRUGATIONS 216,575.000 LFT
30 610-07488 HMA FOR APPROACHES, TYPE C 1,984.000 TON
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 26,265.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
35 801-06710 FLASHING ARROW SIGN 180.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 784.000 LFT
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 784.000 LFT
39 808-04097 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (AHEAD) 4.000 EACH
40 808-04723 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN. 1,584.000 LFT
41 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 26,265.000 LFT
42 808-08173 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD(SIGNAL) 4.000 EACH
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 104,958.000 LFT
44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 498.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
47 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 661.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-28768-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 661.000 EACH
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CALL ORDER : 480 CONTRACT ID : RS-29117-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 3.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 608.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 1,323.000 TON
16 304-07491 HMA PATCHING, TYPE C 900.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 82,138.000 SYS
18 306-08043 MILLING, TRANSITION 2,300.000 SYS
19 306-08432 MILLING, APPROACH 8,710.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,777.000 TON
22 406-05520 ASPHALT FOR TACK COAT 21.000 TON
23 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
24 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 310.000 LFT
27 610-07488 HMA FOR APPROACHES, TYPE C 720.000 TON
28 615-06520 MONUMENT, RE-ESTABLISH 3.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,841.000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,841.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
32 801-06710 FLASHING ARROW SIGN 60.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 8,040.000 LFT
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 39,315.000 LFT
36 808-06716 LINE, REMOVE 29,500.000 LFT
37 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 340.000 LFT
38 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 475.000 LFT
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 35,325.000 LFT
40 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 125.000 LFT
41 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
42 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
43 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 960.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 960.000 EACH

46 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 120.000 LFT
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CALL ORDER : 490 CONTRACT ID : RS-29122-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 5.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 5.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 4,585.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 395.000 TON
16 304-07491 HMA PATCHING, TYPE C 500.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 33,895.000 SYS
18 306-08043 MILLING, TRANSITION 2,076.000 SYS
19 306-08432 MILLING, APPROACH 1,085.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,800.000 TON
22 406-05520 ASPHALT FOR TACK COAT 17.000 TON
23 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 3.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,542.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,270.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-01329 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP 6.000 EACH
30 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,440.000 LFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,487.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,504.000 LFT
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 150.000 EACH

34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 150.000 EACH
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CALL ORDER : 510 CONTRACT ID : RS-29132-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 7.000 EACH
14 202-96133 PIPE, REMOVE 263.000 LFT

15 203-02000 EXCAVATION, COMMON 3,400.000 CYS

16 203-02070 BORROW 20,300.000 CYS

17 203-08607 LINEAR GRADING 39,300.000 LFT

18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 62.000 TON

19 205-06937 TEMPORARY SILT FENCE 5,141.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 51,106.000 SYS
21 207-08263 SUBGRADE TREATMENT, TYPE IA 10,225.000 SYS
22 211-02050 B BORROW 307.000 CYS
23 211-07454 STRUCTURE BACKFILL 1,595.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 680.000 TON

25 303-01180 COMPACTED AGGREGATE, NO. 53 6,388.000 TON

26 304-07490 HMA PATCHING, TYPE B 4,709.000 TON

27 304-07492 WIDENING WITH HMA, TYPE A 16,440.000 TON

28 306-08033 MILLING, ASPHALT, 1 IN. 128,678.000 SYS

29 306-08043 MILLING, TRANSITION 280.000 SYS
30 306-08432 MILLING, APPROACH 3,907.000 SYS
31 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 13,280.000 TON

32 401-09337 QC/QA-HMA, 3, 64, INTERMEDIATE, 22,350.000 TON
33 402-07432 HMA SURFACE, TYPE A 489.300 TON
34 402-07435 HMA INTERMEDIATE, TYPE A 303.900 TON
35 402-07441 HVA BASE, TYPE B 171.000 TON

36 406-05520 ASPHALT FOR TACK COAT 93.000 TON
37 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 9.000 EACH
38 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
39 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 11.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 6,450.000 LFT
42 610-07486 HVMA FOR APPROACHES, TYPE A 793.250 TON
43 616-02320 GEOTEXTILES 1,104.700 SYS
44 616-05688 RIPRAP, CLASS 1 966.600 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
46 621-06545 FERTILIZER 5.000 TON
47 621-06553 SEED MIXTURE, R 1,380.000 LBS

48 621-06554 SEED MIXTURE, U 406.000 LBS
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CALL ORDER : 510 CONTRACT ID : RS-29132-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 621-06565 MULCHING MATERIAL 21.700 TON
50 622-52436 SIGN, DO NOT MOW OR SPRAY 18.000 EACH
51 622-91786 SEEDLING 510.000 EACH
52 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 37.500 LFT
53 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
54 723-06660 WINGWALL 207.000 SYS
55 723-07069 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 108 IN. 69.250 LFT
56 723-07594 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 132 IN. 84.000 LFT
57 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, 111-A 48.000 LFT
64 801-07119 BARRICADE, 111-B 96.000 LFT
65 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 80.000 LFT
66 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 20.000 LFT
67 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
68 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 20.000 LFT
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 89,640.000 LFT
70 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,050.000 LFT
71 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 20,040.000 LFT
72 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 450.000 LFT
73 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
74 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 717.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 717.000 EACH
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CALL ORDER : 520 CONTRACT ID : RS-29246-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 27.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 27.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02278 CURB, CONCRETE, REMOVE 216.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 72.300 SYS
16 203-08607 LINEAR GRADING 15,907.000 LFT
17 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
18 304-07491 HVMA PATCHING, TYPE C 444 .100 TON
19 306-08033 MILLING, ASPHALT, 1 IN. 49,768.890 SYS
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 21,676.000 SYS
21 306-08043 MILLING, TRANSITION 7,686.670 SYS
22 306-08432 MILLING, APPROACH 11,046.670 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,528.350 TON
25 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 7,761.950 TON
26 406-05520 ASPHALT FOR TACK COAT 34.330 TON
27 604-06070 SIDEWALK, CONCRETE 4.200 SYS
28 604-07894 CURB RAMP, CONCRETE, A 6.600 SYS
29 604-07897 CURB RAMP, CONCRETE, C 10.500 SYS
30 604-07902 CURB RAMP, CONCRETE, H 23.900 SYS
31 605-06120 CURB, CONCRETE 216.000 LFT
32 608-04395 AGGREGATE FOR SHOULDER DRAINS 100.000 TON
33 610-07488 HMA FOR APPROACHES, TYPE C 1,174.460 TON
34 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 50.670 TON
35 612-60410 DRILLED HOLE FOR UNDERSEAL 844 .000 EACH
36 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
37 621-06575 SODDING, NURSERY 39.500 SYS
38 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,069.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,262.000 LFT
41 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 304.000 LFT
42 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 304.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 805-02328 SIGNAL CABLE, 1C 14CGA. 4,950.000 LFT
46 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
47 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,560.000 LFT

48 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 141.000 LFT
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CALL ORDER : 520 CONTRACT ID : RS-29246-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 47,428.000 LFT
50 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,373.000 LFT
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 27,121.000 LFT
52 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 304.000 LFT
53 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 24.000 EACH
54 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 21.000 EACH
55 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 623.000 EACH



SCHEDULE OF PAY ITEMS PAGE 86
CALL ORDER : 530 CONTRACT ID : RS-29363-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 202-02278 CURB, CONCRETE, REMOVE 85.000 LFT
16 202-02279 CURB AND GUTTER, REMOVE 6.000 LFT
17 202-52710 SIDEWALK, CONCRETE, REMOVE 35.000 SYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 1,357.000 TON
19 304-07491 HMA PATCHING, TYPE C 8,304.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 262,859.000 SYS
21 306-08432 MILLING, APPROACH 16,745.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 21,686.000 TON
24 402-07452 HMA WEDGE AND LEVEL, TYPE C 510.000 TON
25 406-05520 ASPHALT FOR TACK COAT 77.000 TON
26 604-06070 SIDEWALK, CONCRETE 35.000 SYS
27 604-07900 CURB RAMP, CONCRETE, F 47.000 SYS
28 605-05523 CURB, HMA 15.000 LFT
29 605-06090 CURB, INTEGRAL, CONCRETE 55.000 LFT
30 605-06120 CURB, CONCRETE 30.000 LFT
31 605-06140 CURB AND GUTTER, CONCRETE 6.000 LFT
32 610-07488 HMA FOR APPROACHES, TYPE C 1,381.000 TON
33 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
34 621-06574 SODDING 5.000 SYS
35 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,850.000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,850.000 LFT
39 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
42 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,250.000 LFT
43 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,360.000 LFT
44 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 6.000 EACH
45 805-94592 CABLE, SHIELDED, 2C/16 425.000 LFT
46 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 1,805.000 LFT
47 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 332.000 LFT
48 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,035.000 LFT
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CALL ORDER : 530 CONTRACT ID : RS-29363-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 156,589.000 LFT
50 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 125,577.000 LFT
51 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 5.000 EACH
52 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 3.000 EACH
53 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 40.000 LFT
54 808-75090 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 183.000 LFT
55 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 397.000 LFT
56 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 26.000 EACH
57 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,913.000 EACH
59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,929.000 EACH
60 808-94435 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP) 1.000 EACH

61 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 60.000 LFT
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CALL ORDER : 540 CONTRACT ID : RS-29498-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 102.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 6,420.000 TON
16 304-07491 HMA PATCHING, TYPE C 300.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 176,404.000 SYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 15,363.000 SYS
19 306-08043 MILLING, TRANSITION 2,296.000 SYS
20 306-08432 MILLING, APPROACH 32,194.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 11,033.000 TON
23 406-05520 ASPHALT FOR TACK COAT 49.000 TON
24 610-07488 HMA FOR APPROACHES, TYPE C 2,656.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
26 621-06559 MULCHED SEEDING, R 300.000 SYS
27 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 36.000 LFT
28 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,306.000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,306.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,200.000 LFT
34 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 800.000 LFT
35 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 970.000 LFT
36 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 113,886.000 LFT
37 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,850.000 LFT
38 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 46,712.000 LFT
39 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 301.000 LFT
40 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
41 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,335.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,335.000 EACH

44 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 150.000 LFT



SCHEDULE OF PAY ITEMS PAGE 89

CALL ORDER : 560 CONTRACT ID : RS-29704-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 5.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 5.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-07449 COMPACTED AGGREGATE, NO. 73 5,020.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 166,085.000 SYS
16 306-08043 MILLING, TRANSITION 3,667.000 SYS
17 306-08432 MILLING, APPROACH 4,527.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 12,386.000 TON
20 406-05520 ASPHALT FOR TACK COAT 33.000 TON
21 610-07488 HMA FOR APPROACHES, TYPE C 561.000 TON
22 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,602.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
25 801-06710 FLASHING ARROW SIGN 60.000 DAY
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,680.000 LFT
28 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 420.000 LFT
29 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 6.000 EACH
30 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,860.000 LFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 34,324.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 27,056.000 LFT
33 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 3,155.000 LFT
34 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 652.000 LFT
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 446.000 LFT
36 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 37.000 EACH
37 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 13.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 327.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 327.000 EACH
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CALL ORDER : 570 CONTRACT ID : RS-29805-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 450.000 LFT
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
14 202-94954 BARRIER WALL, CONCRETE, REMOVE 50.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 9,800.000 TON
16 304-07489 HMA PATCHING, TYPE A 1,000.000 TON
17 304-07783 HMA PATCHING, TYPE D 2,100.000 TON
18 306-08036 MILLING, ASPHALT, 2 IN. 68,875.000 SYS
19 306-08041 MILLING, PCCP 136,100.000 SYS
20 306-08043 MILLING, TRANSITION 3,700.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07338 QC/QA-HMA, 1, 64, SURFACE, 12.5 mm 5,500.000 TON
23 401-09339 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm-PWL 17,100.000 TON
24 406-05520 ASPHALT FOR TACK COAT 53.000 TON
25 601-06228 IMPACT ATTENUATOR, CR, W1, TL-3 1.000 EACH
26 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
27 601-06411 IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3 1.000 EACH
28 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3 1.000 EACH
29 606-07484 MILLED HMA SHOULDER CORRUGATIONS 94,308.000 LFT
30 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 19,905.000 LFT
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 19,905.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
35 801-06710 FLASHING ARROW SIGN 90.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
38 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 11,800.000 LFT
39 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 47,154 .000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 47,154 .000 LFT
41 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 60.000 LFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 700.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 700.000 EACH
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CALL ORDER - 580 CONTRACT ID : RS-29828-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 2,887.500 LFT
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
16 203-08607 LINEAR GRADING 528.000 LFT
17 303-07449 COMPACTED AGGREGATE, NO. 73 4,000.000 TON
18 304-07489 HVMA PATCHING, TYPE A 1,000.000 TON
19 304-07783 HMA PATCHING, TYPE D 1,000.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 82,843.000 SYS
21 306-08036 MILLING, ASPHALT, 2 IN. 266,045.000 SYS
22 306-08042 MILLING, SCARIFICATION/PROFILE 4,950.000 SYS
23 306-08043 MILLING, TRANSITION 1,400.000 SYS
24 306-08432 MILLING, APPROACH 8,000.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 6,900.000 TON
27 401-09339 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm-PWL 29,500.000 TON
28 402-07433 HMA SURFACE, TYPE B 400.000 TON
29 406-05520 ASPHALT FOR TACK COAT 87.000 TON
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,887.500 LFT
32 606-07484 MILLED HMA SHOULDER CORRUGATIONS 142,000.000 LFT
33 610-07788 HMA FOR APPROACHES, TYPE D 1,100.000 TON
34 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
35 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 1.000 EACH
36 715-26770 GRATED BOX END SECTION, I, 3:1, 24 IN. 1.000 EACH
37 720-01355 CLEAN EXISTING INLET 41.000 EACH
38 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 19.000 EACH
39 725-06857 PIPE LINER, THERMOPLASTIC, 24 IN. 138.000 LFT
40 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 138.000 LFT
41 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 160.000 LFT
42 725-06870 PIPE LINER, THERMOPLASTIC, 30 IN. 130.000 LFT
43 725-06872 PIPE LINER, THERMOPLASTIC, 42 IN. 210.000 LFT
44 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,500.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,500.000 LFT
48 801-06640 CONSTRUCTION SIGN, A 40.000 EACH



SCHEDULE OF PAY ITEMS PAGE 92

CALL ORDER : 580 CONTRACT ID : RS-29828-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

49 801-06710 FLASHING ARROW SIGN 90.000 DAY
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
52 804-04435 DELINEATOR POST, REMOVE 250.000 EACH
53 804-06771 DELINEATOR POST, FLEXIBLE 250.000 EACH
54 804-06771 DELINEATOR POST, FLEXIBLE 166.000 EACH
55 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,480.000 LFT
56 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,120.000 LFT
57 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 16.000 EACH
58 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 17,740.000 LFT
59 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 79,172.000 LFT
60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 70,962.000 LFT
61 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 361.000 LFT
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 28.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
64 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,102.000 EACH
66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,102.000 EACH

67 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 361.000 LFT
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CALL ORDER : 590 CONTRACT ID : RS-29844-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY

1 105-07039 FIELD OFFICE, B 10.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 27.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-02278 CURB, CONCRETE, REMOVE 29,141.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 3,474.000 SYS
15 203-02070 BORROW 1,200.000 CYS
16 304-07491 HMA PATCHING, TYPE C 4,000.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 99,700.000 SYS
18 306-08037 MILLING, ASPHALT, 3 IN. 47,600.000 SYS
19 306-08043 MILLING, TRANSITION 4,400.000 SYS
20 306-08432 MILLING, APPROACH 19,500.000 SYS
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 14,400.000 TON
22 401-09052 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm-PWL 13,500.000 TON
23 406-05520 ASPHALT FOR TACK COAT 70.000 TON
24 604-06070 SIDEWALK, CONCRETE 2,000.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 238.000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 427.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 35.000 SYS
28 604-07899 CURB RAMP, CONCRETE, E 193.000 SYS
29 604-07900 CURB RAMP, CONCRETE, F 43.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 397.000 SYS
31 604-07902 CURB RAMP, CONCRETE, H 60.000 SYS
32 604-07903 CURB RAMP, CONCRETE, K 45.000 SYS
33 605-06120 CURB, CONCRETE 29,441.000 LFT
34 610-07488 HMA FOR APPROACHES, TYPE C 7,000.000 TON
35 621-06574 SODDING 10,230.000 SYS
36 720-44000 CASTING, ADJUST TO GRADE 211.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,800.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,900.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
41 801-06710 FLASHING ARROW SIGN 90.000 DAY
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 16,080.000 LFT
44 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,020.000 LFT
45 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 66.000 EACH
46 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 2,820.000 LFT
47 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 7,392.000 LFT

48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,200.000 LFT
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CALL ORDER : 590 CONTRACT ID : RS-29844-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY

49 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,720.000 LFT
50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 43,666.000 LFT
51 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 400.000 LFT
52 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 1,000.000 LFT
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 728.000 LFT
54 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH

55 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH
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CALL ORDER : 600 CONTRACT ID : RS-30417-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 3.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 207-08264 SUBGRADE TREATMENT, TYPE 11 180.000 SYS
15 303-07449 COMPACTED AGGREGATE, NO. 73 415.000 TON
16 304-07491 HMA PATCHING, TYPE C 200.000 TON
17 304-07494 WIDENING WITH HMA, TYPE C 114.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 747.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 13,300.000 SYS
20 306-08043 MILLING, TRANSITION 1,134.000 SYS
21 306-08432 MILLING, APPROACH 4,836.000 SYS
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,354.000 TON
23 406-05520 ASPHALT FOR TACK COAT 4.500 TON
24 605-06120 CURB, CONCRETE 10.000 LFT
25 610-07488 HMA FOR APPROACHES, TYPE C 400.000 TON
26 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 15.000 TON
27 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
28 612-60410 DRILLED HOLE FOR UNDERSEAL 240.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06574 SODDING 350.000 SYS
31 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
32 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 515.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 515.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
39 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 980.000 LFT
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 200.000 LFT
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,504.000 LFT
42 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 410.000 LFT
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,050.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,378.000 LFT

45 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 137.000 LFT



CALL ORDER
LETTING DATE

SECTION NO. 0001

105-06845
105-06899
105-07039
105-08520
105-08521
105-08523
105-08524
105-09198
105-09199
10 109-08359
11 109-08360
12 109-08440
13 109-08442
14 109-08443
15 109-08444
16 110-01001
17 201-52370
18 202-02241
19 202-51330
20 203-02000
21 203-02070
22 203-51223
23 205-06931
24 205-06936
25 207-08264
26 211-02060
27 213-52830
28 302-07455
29 303-52308
30 306-08034
31 401-06264
32 402-07433
33 402-07438
34 402-07441
35 402-07453
36 404-05511
37 406-05520
38 601-01522
39 601-01848
40 601-05585
41 601-94689
42 601-99105
43 602-06729
44 609-06259
45 610-07486
46 615-06490
47 615-06505
48 615-06510

©CoOoO~NOUA,WNE

SCHEDULE OF PAY ITEMS

620

BRIDGE REPLACEMENT

CONSTRUCTION ENGINEERING

RADIO

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
RADIO SERVICE

CELLULAR TELEPHONE/RADIO, ADDITIONAL
LAPTOP COMPUTER SYSTEM

FIELD OFFICE INTERNET SERVICE
LIQUIDATED DAMAGES
CONTRACT LIENS
QUALITY ADJUSTMENTS,
QUALITY ADJUSTMENTS,
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION

CLEARING RIGHT OF WAY

GUARDRAIL, REMOVE

PRESENT STRUCTURE, REMOVE

EXCAVATION, COMMON

BORROW

EXCAVATION, WATERWAY

TEMPORARY CHECK DAM, REVETMENT RIPRAP
TEMPORARY SEDIMENT TRAP

SUBGRADE TREATMENT, TYPE 11

B BORROW FOR STRUCTURE BACKFILL

FLOWABLE MORTAR

DENSE GRADED SUBBASE

COMPACTED AGGREGATE, O, 53

MILLING, ASPHALT, 1 1/2 IN.

PROFILOGRAPH, HMA

HMA SURFACE, TYPE B

HMA INTERMEDIATE, TYPE B

HMA BASE, TYPE B

HMA FOR TEMPORARY PAVEMENT

SEAL COAT, 2

ASPHALT FOR TACK COAT

GUARDRAIL TRANSITION TYPE TGB

GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5
GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8
GUARDRAIL END TREATMENT, OS

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
BARRIER DELINEATOR

REINFORCED CONCRETE BRIDGE APPROACH 12 IN.
HMA FOR APPROACHES, TYPE A

RIGHT OF WAY MARKER

MONUMENT, B

MONUMENT, C

HMA
SUPERSTRUCTURE

CONTRACT

1D

: B -25327-A

LUMP
1.000
18.000
3.000
54.000
27.000
1.000
18.000
18.000
1.000
1.000
1.000
1.000
1.000
1.000

LUMP

LUMP
480.000

LUMP
1,765.000
5,164.000
159.000
222.100
123.300
7,685.000
13.300
6.720
39.000
838.400
474.000

LUMP
794.000
739.600
2,316.800
20.000
1,808.000
2.690
4.000
1.000
1.000
4.000
1,093.750
10.000
223.000
41.700
4.000
6.000
2.000

PAGE 96

LUMP
EACH
MOS
EACH
MOS
MOS
DOL
MOS
MOS
DOL
DOL
DOL
DOL
DOL
DOL
LUMP
LUMP
LFT
LUMP
CYS
CYS
CYS
TON
TON
SYS
CYS
CYS
CYS
TON
SYS
LUMP
TON
TON
TON
TON
SYS
TON
EACH
EACH
EACH
EACH
LFT
EACH
SYS
TON
EACH
EACH
EACH
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CALL ORDER : 620 CONTRACT ID : B -25327-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-02320 GEOTEXTILES 1,294.000 SYS
50 616-06405 RIPRAP, REVETMENT 957.000 TON
51 621-06545 FERTILIZER 1.000 TON
52 621-06553 SEED MIXTURE, R 323.000 LBS
53 621-06565 MULCHING MATERIAL 5.000 TON
54 621-06567 WATER 84.000 KGAL
55 621-06574 SODDING 2,132.000 SYS
56 621-06575 SODDING, NURSERY 20,996.000 SYS
57 621-91859 SEED MIXTURE, LEGUME 465.000 LBS
58 622-04648 TREE GRATE 5.000 EACH
59 622-52436 SIGN, DO NOT MOW OR SPRAY 11.000 EACH
60 622-91786 SEEDLING 1,000.000 EACH
61 701-51195 PILE, STEEL H, HP 12 X 53 1,149.500 LFT
62 701-91792 PILE TIP, STEEL H 22.000 EACH
63 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 53 150.000 LFT
64 702-04433 FLOOR DRAIN, PVC, 6 IN. 20.000 EACH
65 703-51030 REINFORCING STEEL 16,780.000 LBS
66 703-51032 REINFORCING STEEL, EPOXY COATED 32,530.000 LBS
67 704-51002 CONCRETE, C, SUPERSTRUCTURE 170.000 CYS
68 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
69 706-51025 CONCRETE, C, RAILING 155.200 LFT
70 709-51821 SURFACE SEAL LUMP LUMP
71 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 35.000 LFT
72 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 140.000 LFT
73 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
74 715-46010 PIPE END SECTION, 18 IN. 6.000 EACH
75 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,700.000 LFT
78 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
82 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 2.000 EACH
83 801-07118 BARRICADE, 111-A 100.000 LFT
84 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,050.000 LFT
85 808-06368 TRANSVERSE MARKING, REMOVE 24.000 LFT
86 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,500.000 LFT
87 808-06716 LINE, REMOVE 1,000.000 LFT

88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,500.000 LFT
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CALL ORDER : 640 CONTRACT ID : B -28118-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
6 105-08523 RADIO SERVICE 8.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS

10 109-04630 COST REDUCTION INCENTIVE LUMP LUMP

11 109-08359 LIQUIDATED DAMAGES 1.000 DOL

12 109-08360 CONTRACT LIENS 1.000 DOL

13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

16 109-09272 REDESIGN ENGINEERING, CRI PROPOSAL NO. LUMP LUMP

17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP

18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP

19 202-02240 PAVEMENT REMOVAL 3,190.000 m2

20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP

21 203-02000 EXCAVATION, COMMON 9,335.000 m3

22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 138.000 Mg

23  205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH

24  205-06936 TEMPORARY SEDIMENT TRAP 83.000 Mg

25 205-06937 TEMPORARY SILT FENCE 647.000 m

26 207-08264 SUBGRADE TREATMENT, TYPE I1 6,820.000 m2

27 211-07454 STRUCTURE BACKFILL 165.000 m3

28 213-08058 FLOWABLE BACKFILL 858.000 m3

29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,351.000 Mg

30 306-08036 MILLING, ASPHALT, 50 mm 1,320.000 m2

31 306-08043 MILLING, TRANSITION 360.000 m2

32 401-06264 PROFILOGRAPH, HMA LUMP LUMP

33 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 630.000 Mg

34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,487.000 Mg

35 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,578.000 Mg

36 404-05511 SEAL COAT, 2 682.000 m2

37 406-05520 ASPHALT FOR TACK COAT 5.500 Mg

38 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH

39 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH

40 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 251.460 m

41 610-07486 HMA FOR APPROACHES, TYPE A 209.000 Mg

42  611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH

43 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH

44  615-06490 RIGHT OF WAY MARKER 21.000 EACH

45 615-06505 MONUMENT, B 12.000 EACH

46 616-02320 GEOTEXTILES 1,609.000 m2

47 616-05688 RIPRAP, CLASS 1 407.000 Mg

48 616-06405 RIPRAP, REVETMENT 159.000 Mg
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CALL ORDER : 640 CONTRACT ID : B -28118-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-06451 RIPRAP, UNIFORM 244 .000 Mg
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
51 621-06545 FERTILIZER 1.400 Mg
52 621-06553 SEED MIXTURE, R 292.000 kg
53 621-06557 SEED MIXTURE, T 272.000 kg
54 621-06565 MULCHING MATERIAL 6.900 Mg
55 621-06567 WATER 21.000 kL
56 621-06574 SODDING 1,161.000 m2
57 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 30.000 m
58 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 50.000 m
59 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 0.500 m
60 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 39.500 m
61 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 10.000 Mg
62 715-46005 PIPE END SECTION, 375 mm 8.000 EACH
63 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
64 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
65 720-45275 PIPE CATCH BASIN, 600 mm 1.000 EACH
66 723-06920 STRUCTURE, PRECAST THREE-SIDED, 8530 mm X 3400 mm 24.400 m
67 723-08608 WINGWALL 66.500 m2
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, 111-A 32.400 m
75 801-07119 BARRICADE, 111-B 14.400 m
76 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 17.500 m
77 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.800 m2
78 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 207.000 m
79 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,750.000 m
80 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 536.000 m
81 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 13.000 m
82 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 71.000 EACH

83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 71.000 EACH



SCHEDULE OF PAY ITEMS PAGE 100

CALL ORDER : 644 CONTRACT ID : B -28704-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 42.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 28.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 2,010.000 SYS
17 202-02273 CENTER CURB, CONCRETE, REMOVE 1,328.000 SYS
18 202-02278 CURB, CONCRETE, REMOVE 354.000 LFT
19 202-02279 CURB AND GUTTER, REMOVE 120.000 LFT
20 202-05545 REGULATED MATERIALS, DISPOSE, C 200.000 CYS
21 202-05550 REGULATED MATERIALS, REMOVE, C 200.000 CYS
22 202-05555 REGULATED MATERIALS, TRANSPORT, C 200.000 CYS
23 202-07603 TESTING FOR WASTE, C 4.000 EACH
24 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
25 202-52710 SIDEWALK, CONCRETE, REMOVE 350.000 SYS
26 203-02000 EXCAVATION, COMMON 480.000 CYS
27 205-06937 TEMPORARY SILT FENCE 118.000 LFT
28 207-08268 SUBGRADE TREATMENT, TYPE 1V 977.000 SYS
29 211-07454 STRUCTURE BACKFILL 540.000 CYS
30 213-08058 FLOWABLE BACKFILL 513.000 CYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 613.000 TON
32 303-04489 COMPACTED CRUSHED AGGREGATE, 8 334.000 TON
33 304-07783 HMA PATCHING, TYPE D 250.000 TON
34 306-08036 MILLING, ASPHALT, 2 IN. 65,115.000 SYS
35 306-08432 MILLING, APPROACH 2,500.000 SYS
36 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 7,163.000 TON
37 402-07453 HMA FOR TEMPORARY PAVEMENT 511.000 TON
38 402-07784 HMA SURFACE, TYPE D 28.000 TON
39 402-07785 HMA INTERMEDIATE, TYPE D 123.000 TON
40 402-07786 HMA BASE, TYPE D 558.000 TON
41 406-05520 ASPHALT FOR TACK COAT 17.600 TON
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
43 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 2.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
45 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 37.500 LFT
46 602-06729 BARRIER DELINEATOR 2.000 EACH
47 603-06045 FENCE, CHAIN LINK, 48 IN. 20.000 LFT

48 604-06070 SIDEWALK, CONCRETE 415.000 SYS
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CALL ORDER : 644 CONTRACT ID : B -28704-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
50 604-07896 CURB RAMP, CONCRETE, B 16.400 SYS
51 604-07902 CURB RAMP, CONCRETE, H 14.800 SYS
52 604-91531 SIDEWALK, CONCRETE, 4 IN. 136.000 SYS
53 605-06150 CURB AND GUTTER, C, CONCRETE 120.000 LFT
54 605-06150 CURB AND GUTTER, C, CONCRETE 354.000 LFT
55 605-06250 CENTER CURB, C, CONCRETE 1,328.000 SYS
56 605-95933 CURB PAINTING, YELLOW 13,000.000 LFT
57 610-07788 HMA FOR APPROACHES, TYPE D 276.000 TON
58 616-02320 GEOTEXTILES 298.000 SYS
59 616-06405 RIPRAP, REVETMENT 170.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 200.000 SYS
62 621-06560 MULCHED SEEDING, U 200.000 SYS
63 621-06567 WATER 0.400 KGAL
64 621-06574 SODDING 285.000 SYS
65 621-06575 SODDING, NURSERY 91.000 SYS
66 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 1,472.000 LFT
67 702-51015 CONCRETE, B, FOOTINGS 7.000 CYS
68 703-51030 REINFORCING STEEL 164.000 LBS
69 703-51032 REINFORCING STEEL, EPOXY COATED 3,974.000 LBS
70 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
71 706-51025 CONCRETE, C, RAILING 40.000 LFT
72 709-51821 SURFACE SEAL LUMP LUMP
73 715-05415 PIPE, SANITARY SEWER, 24 IN. 369.000 LFT
74 715-98165 WATER MAIN, 12 IN. 645.000 LFT
75 716-98960 CASING, STEEL 60.000 LFT
76 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
77 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
78 723-06660 WINGWALL 80.400 SYS
79 723-06927 STRUCTURE, PRECAST THREE-SIDED, 116.830 LFT
80 732-04836 GATE VALVE 10.000 EACH
81 732-04995 LINE STOP 8.000 EACH
82 732-07264 FITTINGS 4,758.000 LBS
83 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 5.000 EACH
84 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 3.000 EACH
85 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
87 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,738.000 LFT
88 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,988.000 LFT
89 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 50.000 LFT
90 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
91 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
93 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 225.000 EACH
94 801-06710 FLASHING ARROW SIGN 300.000 DAY
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP

96 801-07118 BARRICADE, 111-A 36.000 LFT
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CALL ORDER : 644 CONTRACT ID : B -28704-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 462.500 LFT
98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 10.000 LFT
99 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 3.100 SFT
100 803-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 1.000 EACH
101 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,783.000 LFT
102 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,779.000 LFT
103 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 6,550.000 LFT
104 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,719.000 LFT
105 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,360.000 LFT
106 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 160.000 LFT
107 808-06716 LINE, REMOVE 860.000 LFT
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,090.000 LFT
109 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 350.000 LFT
110 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 15.000 EACH
111 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 499.000 EACH
112 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 499.000 EACH

113 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 450.000 LFT
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CALL ORDER : 650 CONTRACT ID : B -29064-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND WIDENING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-01015 CLEARING AND GRUBBING LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 368.000 SYS
15 202-02241 GUARDRAIL, REMOVE 504.000 LFT
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
18 203-02000 EXCAVATION, COMMON 738.000 CYS
19 203-02070 BORROW 326.000 CYS
20 205-06937 TEMPORARY SILT FENCE 1,517.000 LFT
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 38.000 CYS
22 206-51235 COFFERDAM LUMP LUMP
23 211-06467 AGGREGATE FOR END BENT BACKFILL 30.400 CYS
24 302-06464 SUBBASE FOR PCCP 30.000 CYS
25 302-07455 DENSE GRADED SUBBASE 101.000 CYS
26 303-01180 COMPACTED AGGREGATE, NO. 53 15.500 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 18.000 TON
28 306-08043 MILLING, TRANSITION 667.000 SYS
29 402-07434 HMA SURFACE, TYPE C 151.100 TON
30 402-07439 HMA INTERMEDIATE, TYPE C 251.800 TON
31 402-07442 HVA BASE, TYPE C 1,057.600 TON
32 402-07452 HMA WEDGE AND LEVEL, TYPE C 120.000 TON
33 406-05521 ASPHALT FOR TACK COAT 7,325.000 SYS
34 502-06329 PCCP, 12 IN. 172.000 SYS
35 503-05310 TERMINAL JOINT 48.000 LFT
36 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
37 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 450.000 LFT
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 605.400 SYS
41 616-02320 GEOTEXTILES 320.000 SYS
42 616-06405 RIPRAP, REVETMENT 107.000 TON
43 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
44 619-51859 PAINT STEEL BRIDGE LUMP LUMP
45 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 698.000 SYS
48 621-06559 MULCHED SEEDING, R 698.000 SYS
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CALL ORDER : 650 CONTRACT ID : B -29064-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION AND WIDENING

49 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 120.000 LFT
50 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 456.000 LFT
51 702-51005 CONCRETE, A, SUBSTRUCTURE 36.600 CYS
52 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 240.000 EACH
54 702-51864 FIELD DRILLED HOLE 952.000 EACH
55 702-92857 CONCRETE, C, SUBSTRUCTURE 57.500 CYS
56 703-06028 REINFORCING BARS 6,285.000 LBS
57 703-06029 REINFORCING BARS, EPOXY COATED 102,761.000 LBS
58 703-97703 THREADED BAR SPLICE, EPOXY COATED 1,474.000 EACH
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 362.300 CYS
60 706-06347 RAILING, CF-1 488.000 LFT
61 709-51821 SURFACE SEAL LUMP LUMP
62 711-04121 ANCHOR BOLT, AB1 144.000 EACH
63 711-04297 STRUCTURAL STEEL, FIELD CUT 583.000 SQIN
64 711-51038 STRUCTURAL STEEL LUMP LUMP
65 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
66 711-96526 FIELD WELDED STUD, 0.875 IN. DIA. 3,690.000 EACH
67 713-51820 TEMPORARY SUPPORT LUMP LUMP
68 715-91361 PIPE, PVC, 6 IN. 9.000 LFT
69 724-51925 STRUCTURAL EXPANSION JOINT, SS 177.200 LFT
70 726-92406 BEARING ASSEMBLY, ELASTOMERIC 16.000 EACH
71 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
72 726-92406 BEARING ASSEMBLY, ELASTOMERIC 36.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
74 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,712.000 LFT
75 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, 111-A 48.000 LFT
79 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 266.000 LFT
80 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 660.000 LFT
81 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,952.000 LFT
82 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 244 .000 LFT
83 808-06716 LINE, REMOVE 2,302.000 LFT
84 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

85 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER : 660 CONTRACT ID : B -29108-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02928 CATCH BASIN, REMOVE 1.000 EACH
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-52710 SIDEWALK, CONCRETE, REMOVE 92.000 SYS
16 203-02000 EXCAVATION, COMMON 1,695.000 CYS
17 203-02070 BORROW 80.000 CYS
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 20.000 LFT
19 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
20 205-06937 TEMPORARY SILT FENCE 2,390.000 LFT
21 207-08262 SUBGRADE TREATMENT, TYPE 1 3,565.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE I11A 287.000 SYS
23 211-02050 B BORROW 3,940.000 CYS
24 211-07454 STRUCTURE BACKFILL 6,232.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 318.000 TON
26 302-07455 DENSE GRADED SUBBASE 37.000 CYS
27 304-07493 WIDENING WITH HMA, TYPE B 11.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,481.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 402-07433 HMA SURFACE, TYPE B 333.000 TON
31 402-07438 HMA INTERMEDIATE, TYPE B 503.000 TON
32 402-07441 HVA BASE, TYPE B 1,173.000 TON
33 406-05520 ASPHALT FOR TACK COAT 2.000 TON
34 503-05240 D-1 CONTRACTION JOINT 323.000 LFT
35 601-05999 CURVED TERMINAL END 4.000 EACH
36 601-07009 IMPACT ATTENUATOR, LS, Wi, TL-1 4.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 75.000 LFT
38 604-07900 CURB RAMP, CONCRETE, F 42.000 SYS
39 604-07902 CURB RAMP, CONCRETE, H 24.000 SYS
40 604-91531 SIDEWALK, CONCRETE, 4 IN. 518.000 SYS
41 605-06150 CURB AND GUTTER, C, CONCRETE 1,620.000 LFT
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 218.000 SYS
43 610-07487 HMA FOR APPROACHES, TYPE B 139.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN. 110.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN. 177.000 SYS
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
47 615-06490 RIGHT OF WAY MARKER 14.000 EACH

48 615-06505 MONUMENT, B 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 106

CALL ORDER : 660 CONTRACT ID : B -29108-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-02320 GEOTEXTILES 100.000 SYS
50 616-06405 RIPRAP, REVETMENT 30.000 TON
51 621-06567 WATER 7.000 KGAL
52 621-06575 SODDING, NURSERY 1,762.000 SYS
53 701-51195 PILE, STEEL H, HP 12 X 53 980.000 LFT
54 701-91792 PILE TIP, STEEL H 14.000 EACH
55 703-51032 REINFORCING STEEL, EPOXY COATED 63,762.000 LBS
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 183.000 CYS
57 706-06349 RAILING, TX 1,077.000 LFT
58 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 700.000 SYS
59 709-51821 SURFACE SEAL LUMP LUMP
60 711-51038 STRUCTURAL STEEL LUMP LUMP
61 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 40.000 LFT
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 126.000 LFT
63 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 399.000 LFT
64 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 478.000 LFT
65 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 18.000 TON
66 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
67 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
68 720-44296 CAP INLET 4.000 EACH
69 720-45045 INLET, J10 6.000 EACH
70 720-45055 INLET, M10 2.000 EACH
71 720-45155 INLET, M10, MODIFIED 1.000 EACH
72 720-45235 CATCH BASIN, E7 1.000 EACH
73 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
74 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 11.000 LFT
75 720-94157 MANHOLE, C 3.000 EACH
76 720-97896 INLET, A4 1.000 EACH
77 720-98625 MANHOLE, C4, DROP 1.000 EACH
78 728-98377 MASONRY COATING LUMP LUMP
79 731-93945 FACE PANELS, CONCRETE 14,805.000 SFT
80 731-93946 WALL ERECTION 14,805.000 SFT
81 731-93947 LEVELING PAD, CONCRETE 1,040.000 LFT
82 732-07653 COARSE AGGREGATE, NO. 8 294.000 TON
83 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, I111-A 90.000 LFT
89 801-07119 BARRICADE, 111-B 85.000 LFT
90 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 113.000 LFT
91 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 12.000 EACH
92 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 80.000 SFT
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 543.000 LFT
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,336.000 LFT

95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 49.000 LFT
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CALL ORDER : 670 CONTRACT ID : B -29171-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-07039 FIELD OFFICE, B 5.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 5.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
17 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
18 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
19 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
20 619-51859 PAINT STEEL BRIDGE LUMP LUMP
21 619-51859 PAINT STEEL BRIDGE LUMP LUMP
22 619-51859 PAINT STEEL BRIDGE LUMP LUMP
23 619-51859 PAINT STEEL BRIDGE LUMP LUMP
24 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
25 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
26 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
27 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 709-51821 SURFACE SEAL LUMP LUMP
30 709-51821 SURFACE SEAL LUMP LUMP
31 709-51821 SURFACE SEAL LUMP LUMP
32 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
34 801-06198 PATROLLER 120.000 DAY
35 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 92,800.000 LFT
36 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 5,800.000 LFT
37 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
38 801-06710 FLASHING ARROW SIGN 240.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP

43 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 240.000 DAY



CALL ORDER
LETTING DATE

SECTION NO. 0001

©CoOoO~NOUA,WNE

105-06845
109-08359
109-08360
109-08442
109-08443
110-01001
201-01015
202-02286
203-02000
203-51223
206-51220
207-08267
211-07454
213-08058
301-07448
306-08034
402-07432
402-07435
406-05521
601-94689
609-06257
610-07486
611-08232
616-02320
616-06405
621-06575
701-98647
703-06028
703-06029
704-51002
706-09218
709-51821
715-03321
715-41045
720-45235
801-03290
801-04308
801-06625
801-06640
801-06775
801-07118
801-07119

SCHEDULE OF PAY ITEMS

680

BRIDGE REPLACEMENT

CONSTRUCTION ENGINEERING

LIQUIDATED DAMAGES

CONTRACT LIENS

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
MOBILIZATION AND DEMOBILIZATION
CLEARING AND GRUBBING

PRESENT STRUCTURE, REMOVE

EXCAVATION, COMMON

EXCAVATION, WATERWAY

EXCAVATION, WET

SUBGRADE TREATMENT, TYPE I1IA
STRUCTURE BACKFILL

FLOWABLE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
MILLING, ASPHALT, 1 1/2 IN.

HMA SURFACE, TYPE A

HMA INTERMEDIATE, TYPE A

ASPHALT FOR TACK COAT

GUARDRAIL END TREATMENT, OS

REINFORCED CONCRETE BRIDGE APPROACH, 10
HMA FOR APPROACHES, TYPE A

MAILBOX ASSEMBLY, SINGLE, RESET
GEOTEXTILES

RIPRAP, REVETMENT

SODDING, NURSERY

PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN.,
REINFORCING BARS

REINFORCING BARS, EPOXY COATED
CONCRETE, C, SUPERSTRUCTURE
RAILING, STEEL, TYPE T-101
SURFACE SEAL

SAFETY METAL END SECTION, 6:1, 12
PIPE, REINFORCED CONCRETE, 12 IN.
CATCH BASIN, E7

CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

BARRICADE, I111-A

BARRICADE, 111-B

IN.

IN.

CONTRACT ID : B -29251-A

LUMP
1.000
1.000
1.000
1.000

LUMP

LUMP
1.000
231.000
20.000
55.000
164.000
32.000
58.000
95.000
244 .000
32.000
19.000
668.000
4.000
151.000
17.000
2.000
111.000
58.000
439.000
550.000
2,810.000
17,701.000
77.200
50.000

LUMP

14 IN.

2.000
112.000
1.000
200.000
4.000
11.000
3.000
LUMP

40.000
40.000
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LUMP
DOL
DOL
DOL
DOL
LUMP
LUMP
EACH
CYS
CYS
CYS
SYS
CYS
CYS
TON
SYS
TON
TON
SYS
EACH
SYS
TON
EACH
SYS
TON
SYS
LFT
LBS
LBS
CYS
LFT
LUMP
EACH
LFT
EACH
EACH
EACH
EACH
EACH
LUMP
LFT
LFT
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CALL ORDER : 690 CONTRACT ID : B -29349-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 7.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-06587 CLEARING AND GRUBBING 0.300 ACRE
14 601-04162 GUARDRAIL, W THRIE BEAM TRANSITION SECTION 4.000 EACH
15 601-06035 GUARDRAIL, RESET 3.000 LFT
16 601-06035 GUARDRAIL, RESET 700.000 LFT
17 601-06035 GUARDRAIL, RESET 50.000 LFT
18 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE LUMP LUMP
20 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
21 709-51821 SURFACE SEAL LUMP LUMP
22 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
23 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
24 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-07118 BARRICADE, 111-A 72.000 LFT

28 801-07119 BARRICADE, 111-B 72.000 LFT
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CALL ORDER : 700 CONTRACT ID : B -29607-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 655.000 SYS
13 202-02241 GUARDRAIL, REMOVE 836.000 LFT
14 202-02279 CURB AND GUTTER, REMOVE 1,732.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 203-08607 LINEAR GRADING 702.000 LFT
17 207-08267 SUBGRADE TREATMENT, TYPE I111A 525.000 SYS
18 213-04324 FLOWABLE FILL 25.500 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 139.000 TON
20 302-07455 DENSE GRADED SUBBASE 26.400 CYS
21 304-07491 HMA PATCHING, TYPE C 278.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 799.000 SYS
23 306-08043 MILLING, TRANSITION 433.000 SYS
24 402-07452 HMA WEDGE AND LEVEL, TYPE C 330.000 TON
25 402-07453 HMA FOR TEMPORARY PAVEMENT 400.000 TON
26 406-05521 ASPHALT FOR TACK COAT 2,725.000 SYS
27 503-05310 TERMINAL JOINT 48.000 LFT
28 506-06333 PCCP PATCHING, FULL DEPTH 22.200 SYS
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
31 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 262.500 LFT
33 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 137.500 LFT
34 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
35 605-06140 CURB AND GUTTER, CONCRETE 1,764.000 LFT
36 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 216.200 SYS
37 617-08121 EXPANSION JOINT 30.000 LFT
38 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
39 619-51859 PAINT STEEL BRIDGE LUMP LUMP
40 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
41 621-06567 WATER 4.700 KGAL
42 621-06575 SODDING, NURSERY 1,282.000 SYS
43 702-51005 CONCRETE, A, SUBSTRUCTURE 7.900 CYS
44 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 4,608.000 LBS
45 703-51032 REINFORCING STEEL, EPOXY COATED 128,078.000 LBS
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 451.300 CYS
47 706-06339 RAILING, PF-1 1,113.500 LFT

48 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
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CALL ORDER : 700 CONTRACT ID : B -29607-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

49 706-51020 CONCRETE, C, RAILING 67.600 CYS
50 709-51821 SURFACE SEAL LUMP LUMP
51 711-04702 PEEN WELD 224.000 IN

52 711-51035 STRUCTURAL STEEL 30,819.000 LBS
53 711-51038 STRUCTURAL STEEL LUMP LUMP
54 711-51864 DRILLED HOLE 84.000 EACH
55 711-51866 RIVET, REMOVE 2,714.000 EACH
56 711-93035 JACKING AND SUPPORTING STRUCTURAL STEEL LUMP LUMP
57 711-95290 FIELD WELDING 1,624.000 LFT
58 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 40.000 LFT
59 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 5.000 LFT
60 715-91361 PIPE, PVC, 6 IN. 72.000 LFT
61 720-45045 INLET, J10 6.000 EACH
62 720-45055 INLET, M10 1.000 EACH
63 724-51925 STRUCTURAL EXPANSION JOINT, SS 128.000 LFT
64 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
66 801-03291 CONSTRUCTION SIGN, D 3.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,395.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,585.000 LFT
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
73 801-06710 FLASHING ARROW SIGN 360.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 14.250 EACH
76 801-07118 BARRICADE, 111-A 216.000 LFT
77 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 150.000 LFT
78 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
79 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
80 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 151.000 LFT
81 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 604.000 LFT
82 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 604.000 LFT
83 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 276.000 LFT
84 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 662.000 LFT
85 808-06716 LINE, REMOVE 170.000 LFT
86 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,114.000 LFT
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH

88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER 1 720 CONTRACT ID :- M -29816-A
LETTING DATE :

SECTION NO. 0001 SURFACE TREATMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 2.000 CYS
15 202-03496 TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS 24.000 EACH
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
17 304-07490 HMA PATCHING, TYPE B 310.000 TON
18 304-07490 HVMA PATCHING, TYPE B 200.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 30,400.000 SYS
20 306-08432 MILLING, APPROACH 2,624.000 SYS
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,400.000 TON
22 402-07451 HMA WEDGE AND LEVEL, TYPE B 115.000 TON
23 406-05520 ASPHALT FOR TACK COAT 5.000 TON
24 604-07894 CURB RAMP, CONCRETE, A 140.000 SYS
25 604-07896 CURB RAMP, CONCRETE, B 42.800 SYS
26 604-07897 CURB RAMP, CONCRETE, C 81.000 SYS
27 604-07900 CURB RAMP, CONCRETE, F 43.200 SYS
28 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 27.000 SYS
30 604-91531 SIDEWALK, CONCRETE, 4 IN. 10.000 SYS
31 605-06120 CURB, CONCRETE 66.000 LFT
32 610-07487 HMA FOR APPROACHES, TYPE B 212.000 TON
33 621-06575 SODDING, NURSERY 300.000 SYS
34 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
35 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 5.000 EACH
36 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 3.000 EACH
37 720-90105 INLET, REPAIR 1.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,200.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,200.000 LFT
41 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 285.000 LFT
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 7,544 .000 LFT
46 808-07845 TRANSVERSE MARKINGS 27.000 EACH
47 808-08258 TRANSVERSE MARKINGS 2,400.000 LFT

48 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN. 1,500.000 LFT
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CALL ORDER 1 720 CONTRACT ID :- M -29816-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SURFACE TREATMENT

49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 260.000 LFT
50 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
51 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER 730 CONTRACT ID :- M -30018-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT, OTHER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 1.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 1.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 1.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07490 HMA PATCHING, TYPE B 352.000 TON

11 306-08043 MILLING, TRANSITION 762.000 SYS

12 411-08438 MICRO-SURFACING, WARRANTED 9,929.000 SYS

13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 360.000 LFT

17 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,826.000 LFT

18 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 96.000 LFT

19 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 742.000 LFT
20 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH

21 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 48.000 EACH
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CALL ORDER : 740 CONTRACT ID :- M -30019-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS

3 109-08359 LIQUIDATED DAMAGES 1.000 DOL

4 109-08360 CONTRACT LIENS 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07490 HMA PATCHING, TYPE B 50.000 TON

9 411-08438 MICRO-SURFACING, WARRANTED 5,464.000 SYS
10 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
11 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 115.000 LFT
12 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,290.000 LFT
15 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 136.000 LFT
16 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 576.000 LFT

17 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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CALL ORDER : 750 CONTRACT ID :- M -30037-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07783 HMA PATCHING, TYPE D 110.000 TON

9 306-08563 MILLING ASPHALT, 1 1/4 IN. 36,900.000 SYS

10 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 3,045.000 TON

11 406-05520 ASPHALT FOR TACK COAT 9.500 TON

12 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 13.500 TON

13 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
14 612-60410 DRILLED HOLE FOR UNDERSEAL 225.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
17 801-06710 FLASHING ARROW SIGN 120.000 DAY

18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 4,360.000 LFT
20 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,715.000 LFT
21 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,715.000 LFT
22 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 224.000 EACH

23 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 224.000 EACH
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CALL ORDER : 760 CONTRACT ID :- M -30070-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-07449 COMPACTED AGGREGATE, NO. 73 76.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,334.000 SYS
16 306-08042 MILLING, SCARIFICATION/PROFILE 982.000 SYS
17 306-08432 MILLING, APPROACH 256.000 SYS
18 306-08432 MILLING, APPROACH 223.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 402-07433 HMA SURFACE, TYPE B 193.000 TON
21 402-07438 HMA INTERMEDIATE, TYPE B 365.000 TON
22 406-05520 ASPHALT FOR TACK COAT 1.000 TON
23 610-07487 HMA FOR APPROACHES, TYPE B 71.000 TON
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 112.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 56.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 141.000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,237.000 LFT
31 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER 2 770 CONTRACT ID :© M -30210-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 304-07491 HMA PATCHING, TYPE C 150.000 TON

8 306-08043 MILLING, TRANSITION 875.000 SYS

9 306-08432 MILLING, APPROACH 1,575.000 SYS

10 402-07434 HMA SURFACE, TYPE C 875.000 TON

11 402-07439 HMA INTERMEDIATE, TYPE C 1,035.000 TON

12 406-05520 ASPHALT FOR TACK COAT 5.300 TON

13 610-07488 HMA FOR APPROACHES, TYPE C 140.000 TON

14 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
15 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 330.000 LFT

16 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 330.000 LFT

17 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
20 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 230.000 LFT
21 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,000.000 LFT
22 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,750.000 LFT
23 808-75100 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 6 IN. 330.000 LFT
24 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 48.000 LFT
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER 790 CONTRACT ID :© T -29408-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-07577 CELLULAR SERVICE 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-04089 SIGN, SHEET, REMOVE 96.000 EACH
14 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
15 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 1,094.000 EACH
16 202-74050 SIGN, OVERHEAD, REMOVE 64.000 EACH
17 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
20 801-92448 CONSTRUCTION SIGNS, MOBILE 240.000 DAY
21 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 10,568.500 LFT
22 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 1,098.500 LFT
23 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE 92.000 LFT
24 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 3,975.440 SFT
25 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 3,273.730 SFT
26 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 282.500 SFT
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CALL ORDER : 800 CONTRACT ID :© T -29512-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 4.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-01874 SHEET SIGN AND POST, REMOVE 2.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 102.000 SFT
18 802-76055 SIGN POST, A 124.000 LFT
19 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
20 805-01842 HANDHOLE, SIGNAL 13.000 EACH
21 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,272.000 LFT
22 805-08464 RADIO, INTERCONNECT 2.000 EACH
23 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
24 805-09089 RADIO, YAGI ANTENNA 3.000 EACH
25 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
26 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
27 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
28 805-78420 DISCONNECT HANGER 4.000 EACH
29 805-78467 SIGNAL CABLE, 3C 8GA. 97.000 LFT
30 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,489.000 LFT
31 805-78485 SIGNAL CABLE, 5C 14GA. 230.000 LFT
32 805-78490 SIGNAL CABLE, 7C 14GA. 956.000 LFT
33 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,281.000 LFT
34 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,465.000 LFT
36 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
37 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
38 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
39 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,678.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,694.000 LFT
41 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 172.000 LFT
42 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH

43 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER - 810 CONTRACT ID :© T -29941-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
10 801-06710 FLASHING ARROW SIGN 90.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-92448 CONSTRUCTION SIGNS, MOBILE 540.000 DAY
13 808-75994 PRISMATIC REFLECTOR 38,283.000 EACH
14 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,828.000 EACH

15 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3,828.000 EACH
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CALL ORDER : 820 CONTRACT ID : TM-29939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 604-07897 CURB RAMP, CONCRETE, C 28.000 SYS
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
15 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 15.000 SFT
16 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 3.000 EACH
17 805-01842 HANDHOLE, SIGNAL 4.000 EACH
18 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 425.000 LFT
19 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 2.000 EACH
20 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 1.000 EACH
21 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
22 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
23 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
24 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
25 805-78445 SIGNAL SERVICE 1.000 EACH
26 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 LFT
27 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,900.000 LFT
28 805-78480 SIGNAL CABLE, 3C 14GA. 400.000 LFT
29 805-78485 SIGNAL CABLE, 5C 14GA. 1,130.000 LFT
30 805-78490 SIGNAL CABLE, 7C 14GA. 660.000 LFT
31 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,600.000 LFT
32 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,400.000 LFT
34 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 400.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 120.000 LFT
37 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH

38 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER : 830 CONTRACT ID : TM-30051-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 13.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 105-09198 LAPTOP COMPUTER SYSTEM 13.000 MOS
5 105-09291 MOBILE BROADBAND ACCESS 13.000 MOS
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06710 FLASHING ARROW SIGN 300.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
15 808-75994 PRISMATIC REFLECTOR 22,413.000 EACH
16 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 400.000 EACH

17 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16,654 .000 EACH






